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CAUTION TO BIDDERS

All information required by the terms of the Solicitation must be furnished.  MISTAKES OR OMISSIONS CAN BE
COSTLY.  Important items for you to check are included in but not limited to those listed below.  This checklist is furnished
only to assist you in submitting a proper bid.  Check as you read.

[  ]  Are you registered in the Central Contractor Database?  See DFARS Clause 52.204-7004, "REQUIRED CENTRAL
CONTRACTOR REGISTRATION", in Section 00700 of this solicitation.

[  ]  Have you acknowledged all amendments?  Have you submitted your bid on the latest amended bid schedule?

[  ]  Have you completed the "Representations and Certifications" {Section 00600} portion of the Solicitation?  Is your
Contractor Establishment Code listed on the Standard Form 1442?

[  ]  Is your bid properly signed by an officer of your company?

[  ]  If a bid guarantee is required, is it included with your bid {A late bid guarantee is treated the same as a late bid.}  and is it
in the proper amount? {Usually 20 percent of the total bid price, including any options or additives.} If your bid guarantee is
in the form of a bid bond, is the bond properly signed by both the bidder and surety and are all required seals affixed?  A bid
guarantee is required when your bid exceeds $100,000.00.

[  ]  Is the name in which you submitted the bid the same on your bid as on the bid bond?

[  ]  If required, have you entered a unit price for each bid item?  {The solicitation will specifically state when this is
necessary.}

[  ]  The Government may reject a bid as nonresponsive if it is materially and mathematically unbalanced as to price for any
bid item or combination of  items.  A bid is unbalanced when it is based on prices significantly less than cost for some work
and prices which are significantly overstated for other work.

[  ]  Are decimals in unit prices in the proper places?  Are your figures legible?

[  ]  Are the extensions of your unit prices, and your total bid price correct?

[  ]  Are all erasures or corrections initialed by the person signing the bid?

[  ]  Have you restricted your bid by altering the provisions of the solicitation?

[  ]  If you are a large business and your bid is greater than  $1,000,000.00 have you included your Sub-Contracting Plan in
your bid package? {NOTE:  AN AWARD WILL NOT BE MADE WITHOUT AN APPROVED SUB-CONTRACTING
PLAN.  IN ORDER TO BE APPROVED YOUR PLAN MUST DESIGNATE 5% OF THE TOTAL SUB-
CONTRACTING DOLLARS TO SMALL DISADVANTAGED BUSINESSES}.

[  ]  Is the envelope containing your bid properly identified that it is a sealed bid and does it contain the correct solicitation
number and bid opening time?

[  ]  Will your bid arrive on time?  See paragraph entitled "Late Submissions, Modifications, and Withdrawals of Bids" in the
Instructions to Bidders {Section 00100} of the solicitation.

July 02, 1998





30 May 2000

INVITATION NO. DACW61-00-B-0013

PHILADELPHIA DISTRICT
CORPS OF ENGINEERS

INVITATION FOR BIDS
FOR

MAINTENANCE DREDGING
STA. 0+600 TO STA. 22+665

SCHUYLKILL RIVER
MOUTH TO UNIVERSITY AVENUE

PHILADELPHIA, PA

I.  NOTE THE AFFIRMATIVE ACTION REQUIREMENT OF THE EQUAL OPPORTUNITY CLAUSE
WHICH MAY APPLY TO THE CONTRACT RESULTING FROM THIS SOLICITATION.

II.  BIDDERS ARE REQUIRED TO COMPLETE THE REPRESENTATION AND CERTIFICATIONS
PORTION OF SECTION 00600 OF THIS SOLICITATION AND SUBMIT THIS WITH THEIR BID.
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00010-3

BIDDING SCHEDULE
(To be attached to SF 1442)

                                                                             
Item                                Estimated            Unit       Estimated
No.   Description                   Quantity     Unit    Price       Amount  

 1.  Mobilization & Demobilization        1       JOB     L.S.     $

 2.  Removal & Satisfactory
     Disposal of Material              241,483    CY      $        $

     Adjustment in bid price if
     Contractor-furnished disposal
     areas, described as hereinafter
     specified, are used, deduct          1       JOB     L.S.     $
                                                                    __________
                                       
                                        TOTAL ESTIMATED AMOUNT     $

NOTE:  Bidders must bid on all items.

ACCEPTANCE OF ADJUSTMENT FOR CONTRACTOR-FURNISHED DISPOSAL AREAS :  Award of
the  contract on the basis of using Contractor furnished disposal areas will
be subject to the acceptance of these disposal areas by the Contracting
Officer.  The Contractor shall be required to obtain all applicable Federal
and State approvals as specified in SECTION: COORDINATION FOR CONTRACTOR-
FURNISHED DISPOSAL AREAS of the Specifications.  Failure by the bidder to
furnish these approvals with the bid at the time of the bid opening will
result in the bid for use of the Contractor-furnished disposal areas to be
rejected as being non-responsive.

If the bidder proposes to use disposal areas other than those stipulated in
the specifications, an adjustment in the bid price based on acceptance of the
Contractor-furnished areas shall be entered as an adjustment item in the
Bidding Schedule and the net total bid price. If the bid is based on the use
of Contractor-furnished areas, the bidder shall execute DESCRIPTION OF
DISPOSAL AREAS form, complete in accordance with the notations thereon, and
shall submit the form with the bid. The bid shall adequately describe such
Contractor-furnished areas and shall be accompanied by the written permission
of the land owners.  Description of Contractor-furnished areas shall include
location, size and capacity of each area. If the bidder proposes to use both
the Government-furnished areas shown on the Contract Drawings and Contractor-
furnished areas, he shall describe in his bid the portion or portions of all
the areas which will be used and the estimated quantity of dredged material to
be placed in each area.
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SECTION 00100 Bidding Schedule/Instructions to Bidders

CLAUSES INCORPORATED BY FULL TEXT

52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 99)

(a) Contractor identification is essential for complying with statutory contract reporting requirements.
Therefore, the offeror is requested to enter, in the block with its name and address on the Standard Form 33
or similar document, the annotation "DUNS" followed by the DUNS number which identifies the offeror's
name and address exactly as stated in the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain
one. A DUNS number will be provided immediately by telephone at no charge to the offeror. For
information on obtaining a DUNS number, the offeror, if located within the United States,  should call Dun
and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun
and Bradstreet Information Services office from the Internet Home Page at
http://www.customerservice@dnb.com/. If an offeror is unable to locate a local service center, it may send
an e-mail to Dun and Bradstreet at globalinfo@dnb.com.

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning
the amendment, (2) by identifying the amendment number and date in the space provided for this purpose
on the form for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are
authorized in the solicitation.  The Government must receive the acknowledgment by the time and at the
place specified for receipt of bids.

52.214-1     SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)

"Government" means United States Government.
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"Offer" means "bid" in sealed bidding.

"Solicitation" means an invitation for bids in sealed bidding.

52.214-5      SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by
electronic means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date
specified for receipt, the solicitation number, and the name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the
outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when
delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be
modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the
solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was
specifically stipulated or permitted by the solicitation.

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this solicitation and its
attachments.  The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings,
specifications, etc., must request it in writing soon enough to allow a reply to reach all prospective bidders
before the submission of their bids.  Oral explanations or instructions given before the award of a contract
will not be binding.  Any information given a prospective bidder concerning a solicitation will be furnished
promptly to all other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective bidders.

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is
specified in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on
the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after
the exact time specified for receipt of bids is ``late'' and will not be considered unless it is received before
award is made, the Contracting Officer determines that accepting the late bid would not unduly delay the
acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at
the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to
the date specified for receipt of bids; or
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(ii) There is acceptable evidence to establish that it was received at the Government installation designated
for receipt of bids and was under the Government's control prior to the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the
time/date stamp of that installation on the bid wrapper, other documentary evidence of receipt maintained
by the installation, or oral testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be
received at the Government office designated for receipt of bids by the exact time specified in the IFB and
urgent Government requirements preclude amendment of the IFB, the time specified for receipt of bids will
be deemed to be extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of
bids. If the IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before
the exact time set for receipt of bids, subject to the conditions specified in the provision at 52.214-31,
Facsimile Bids. A bid may be withdrawn in person by a bidder or its authorized representative if, before the
exact time set for receipt of bids, the identity of the person requesting withdrawal is established and the
person signs a receipt for the bid.

52.214-12     PREPARATION OF BIDS (APR 1984)

(a) Bidders are expected to examine the drawings, specifications, Schedule, and all instructions.  Failure to
do so will be at the bidder's risk.

(b) Each bidder shall furnish the information required by the solicitation.  The bidder shall sign the bid and
print or type its name on the Schedule and each continuation sheet on which it makes an entry. Erasures or
other changes must be initialed by the person signing the bid. Bids signed by an agent shall be accompanied
by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing
office.

(c) For each item offered, bidders shall (1) show the unit price, including, unless otherwise specified,
packaging, packing, and preservation and (2) enter the extended price for the quantity of each item offered
in the "Amount" column of the Schedule.  In case of discrepancy between a unit price and an extended
price, the unit price will be presumed to be correct, subject, however, to correction to the same extent and
in the same manner as any other mistake.

(d) Bids for supplies or services other than those specified will not be considered unless authorized by the
solicitation.

(e) Bidders must state a definite time for delivery of supplies or for performance of services, unless
otherwise specified in the solicitation.

(f) Time, if stated as a number of days, will include Saturdays, Sundays, and holidays.

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and
(2) manually signed. The person signing a bid must initial each erasure or change appearing on any bid
form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases,



DACW61-00-B-0013

00100-4

including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all
items is not required, bidders should insert the words "no bid" in the space provided for any item on which
no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.

52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a
contract to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to
the Government, considering only price and the price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids
received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a
restrictive limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between
line items or subline items. A bid is materially unbalanced when it is based on prices significantly less than
cost for some work and prices which are significantly overstated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the Government even though
it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance
payment.

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a  firm, fixed-price contract resulting from this solicitation.

52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM
REQUIREMENT--CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, as
used in this provision, are defined in the clause of this solicitation entitled ``Buy American Act--Balance of
Payments Program--Construction Materials'' (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror shall include
the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR
52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of the
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Buy American Act or Balance of Payments Program before submitting its offer, or has not received a
response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act or Balance of Payments Program, based on claimed unreasonable
cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost
of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction
material based on unreasonable cost and an offeror that did not request an exception, the Contracting
Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use
of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of
the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for
which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of
the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of
the equivalent domestic construction material, and the offeror shall be required to furnish such domestic
construction material. An offer based on use of the foreign construction material for which an exception
was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's
aggregate workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority
participation for each trade

Goals for female
participation for each trade

17.3 6.9

These goals are applicable to all the Contractor's construction work performed in the covered area. If the
Contractor performs construction work in a geographical area located outside of the covered area, the
Contractor shall apply the goals established for the geographical area where the work is actually performed.
Goals are published periodically in the Federal Register in notice form, and these notices may be obtained
from any Office of Federal Contract Compliance Programs office.
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(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR
60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative
action obligations required by the clause entitled "Affirmative Action Compliance Requirements for
Construction,'' and (3) its efforts to meet the goals. The hours of minority and female employment and
training must be substantially uniform throughout the length of the contract, and in each trade. The
Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to
project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive
Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be measured
against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this
solicitation. The notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is:
Pennsylvania, Philadelphia County.

52.233-2     SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with
an agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment
of receipt from: USAED Philadelpha, Attn: CENAP-CT-C (L. Toth), 100 Penn Square East, Wanamaker
Bldg, Rm 643, Philadelphia, PA  19107-3390

(b) The copy of any protest shall be received in the office designated above within one day of filing a
protest with the GAO.
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SECTION 00600 Representations & Certifications

CLAUSES INCORPORATED BY FULL TEXT

52.219-2       EQUAL LOW BIDS.  (OCT 1995)

(a) This provision applies to small business concerns only.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie
bids.  If the bidder wishes to be considered for this priority, the bidder must identify, in the following space,
the LSA in which the costs to be incurred on account of manufacturing or production (by the bidder or the
first-tier subcontractors) amount to more than 50 percent of the contract price.

______________________________________________________________________________________
_
______________________________________________________________________________________
_

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the
bidder from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving
priority consideration under this provision and would not have otherwise received award, the bidder shall
perform the contract or cause the contract to be performed in accordance with the obligations of an LSA
concern.

52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (JAN 1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern whose size is no
greater than 50 percent of the numerical size standard applicable to the standard industrial classification
code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business
concern under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small
business.

(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size
range.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in
solicitation is expressed in terms of number of employees) or Offeror's average annual gross revenue for
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of
annual receipts). (Check one of the following.)

No. of Employees   Avg. Annual Gross Revenues

____ 50 or fewer   ____ $1 million or less

____ 51 - 100        ____ $1,000,001 - $2 million
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____ 101 - 250      ____ $2,000,001 - $3.5 million

____ 251 - 500      ____ $3,500,001 - $5 million

____ 501 - 750      ____ $5,000,001 - $10 million

____ 751 - 1,000   ____ $10,000,001 - $17 million

____ Over 1,000    ____ Over $17 million

(End of provision)

52.219-21      SMALL BUSINESS SIZE REPRESENTATION FOR TARGETED INDUSTRY
CATEGORIES UNDER THE SMALL BUSINESS COMPETITIVENESS DEMONSTRATION
PROGRAM (MAY 1999)

(Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business
concern under the size standards of this solicitation.)

Offeror's number of employees for the past 12 months (check this column if size standard stated in
solicitation is expressed in terms of number of employees) or Offeror's average annual gross revenue for
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of
annual receipts). (Check one of the following.)

No. of Employees   Avg. Annual Gross Revenues

____ 50 or fewer   ____ $1 million or less

____ 51 - 100        ____ $1,000,001 - $2 million

____ 101 - 250      ____ $2,000,001 - $3.5 million

____ 251 - 500      ____ $3,500,001 - $5 million

____ 501 - 750      ____ $5,000,001 - $10 million

____ 751 - 1,000   ____ $10,000,001 - $17 million

____ 17 million

(End of provision)

52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by
Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are
subject to the filing and reporting requirements described in section 313 of the Emergency Planning and
Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution
Prevention Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file for such facilities
for the life of the contract the Toxic Chemical Release Inventory Form (Form R) as described in sections
313(a) and (g) of EPCRA and section 6607 of PPA; or
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(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the
Form R filing and reporting requirements because each such facility is exempt for at least one of the
following reasons: (Check each block that is applicable.)

[ ] (i) The facility does not manufacture, process or otherwise use any toxic chemicals listed under section
313(c) of EPCRA, 42 U.S.C. 11023(c);

[ ] (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of
EPCRA 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section
313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

[ ] (iv) The facility does not fall within Standard Industrial Classification Code (SIC) designations 20
through 39 as set forth in FAR section 19.102 of the Federal Acquisition Regulation; or

[ ] (v) The facility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern
Mariana Islands, or any other territory or possession over which the United States has jurisdiction.

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity
clause of this solicitation;

(b) [  ] It has, [  ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed
subcontractors, will be obtained before subcontract awards.

(End of provision)

52.226-2      HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION
REPRESENTATION (MAY 1997)

(a) Definitions. As used in this provision--

"Historically Black College or University" means an institution determined by the Secretary of Education
to meet the requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and
Space Administration, and the Coast Guard, the term also includes any nonprofit research institution that
was an integral part of such a college or university before November 14, 1986.

"Minority Institution" means an institution of higher education meeting the requirements of Section
1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)) which, for the purpose of this
provision, includes a Hispanic-serving institution of higher education as defined in Section 316(b)(1) of the
Act (20 U.S.C. 1059c(b)(1)).

(b) Representation. The offeror represents that it--

[ is ] is not a Historically Black College or University;

[ is ] is not a Minority Institution.
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252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A
TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."

As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well
as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of
the Export Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of
which has repeatedly provided support for such acts of international terrorism.  As of the date of this
provision, terrorist countries include:  Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.
Beneficial interest includes holding 5 percent or more of any class of the firm's securities in "nominee
shares," "street names," or some other method of holding securities that does not disclose the beneficial
owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or
other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a
subsidiary, the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the
Offeror, the Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a
subsidiary, it shall also disclose any significant interest the government of a terrorist country has in any
firm that owns or controls the subsidiary.  The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in
the Transportation of Supplies by Sea clause of this solicitation.
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(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If
the Offeror represents that it will not use ocean transportation, the resulting contract will also include the
Defense FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.
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SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN

DATE:________________________

CONTRACTOR: _______________________________________________________________

ADDRESS:____________________________________________________________________

SOLICITATION OR CONTRACT NUMBER:_______________________________________

ITEM/SERVICE:_______________________________________________________________

The following, together with any attachments, is hereby submitted as a Subcontracting Plan to
satisfy the applicable requirements of Public Law 95-507 as implemented by OFPP Policy Letter
80-2.

1.  (a)  The following percentage goals (expressed in terms of a percentage of total planned
subcontracting dollars) are applicable to the contract cited above or to the contract awarded under
the solicitation cited.

(i)  Small Business Concerns: _______% of total planned subcontracting dollars under
this contract will go to subcontractors who are small business concerns.

(ii)  Small Disadvantaged Business Concerns: _______% of total planned subcontracting
dollars under this contract will go to subcontractors who are small concerns owned and
controlled by socially and economically disadvantaged individuals.  This percentage is included
in the percentage shown under 1.(a)(i) above, as a subset.

(iii) Women-Owned Small Business Concerns: _______% of total planned
subcontracting dollars under this contract will go to subcontractors who are women-owned small
business concerns.  This percentage is included in the percentage shown under 1.(a)(i) above, as a
subset.

    (b)  The following dollar values correspond to the percentage goals shown in (a) above.

(i)  Total dollars planned to be subcontracted to small business concerns:
$______________________________________________________________________.

(ii)  Total dollars planned to be subcontracted to small disadvantaged business concerns:
$_____________________________________________.  This dollar amount is included in the
amount shown under 1.(b)(i) above, as a subset.
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(iii) Total dollars planned to be subcontracted to women-owned small business concerns:
$_____________________________________________.  This dollar amount is included in the
amount shown under 1.(b)(i) above, as a subset.

    (c)  The total estimated dollar value of all planned subcontracting (to all types of business
concerns) under this contract is $_____________________________________.

    (d)  The following principal products and/or services will be subcontracted under this contract,
and the distribution among small, small disadvantaged, and women-owned small business
concerns is as follows:

(Products/services planned to be subcontracted to small business concerns are identified by *, to
small disadvantaged business concerns by ** and women-owned small business concerns by
***)

(Attachment may be used if additional space is required)

    (e)  The following method was used in developing subcontract goals (i.e., statement explaining
how the product and service areas to be subcontracted were established, how the areas to be
subcontracted to small, small disadvantaged, and women-owned small business concerns were
determined, and how small, small disadvantaged, and women-owned small business concerns
capabilities were determined, to include identification of source lists utilized in making those
determination).

    (f)  Indirect and over head costs [_____] have [______] have not been included in the goals
specified in 1(a) and 1(b).

    (g)  If “have” is checked, explain the method used in determining the proportionate share of
indirect and overhead cost to be allocated as subcontracts to small business concerns, small
disadvantaged business concerns, and women-owned small business concerns.
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2.  The following individual will administer the subcontracting program:

Name: __________________________________________________________________

Address & Telephone: _____________________________________________________

Telephone: ______________________________________________________________

This individual’s specific duties, as they relate to the firm’s subcontracting program are as
follows:

General overall responsibility for this company’s Small Business Program, the development,
preparation and execution of individual subcontracting plans and for monitoring performance
relative to contractual subcontracting requirements contained in this plan, including but not
limited to:

    (a)  Developing and maintaining bidders lists of small, small disadvantaged, and women-
owned small business concerns from all possible sources.

    (b)  Ensuring that procurement packages are structured to permit small, small disadvantaged,
and women-owned business concerns to participate to the maximum extent possible.

    (c)  Assuring inclusion of small, small disadvantaged, and women-owned business concerns in
all solicitations for products or services which they are capable of providing.

    (d)  Reviewing solicitations to remove statements, clauses, etc., which may tend to restrict or
prohibit small, small disadvantaged, and women-owned business participation.

    (e)  Ensuring periodic rotation of potential subcontractors on bidders lists.
   
    (f)  Ensuring that the bid proposal review board documents its reasons for rejecting low bids
submitted by small, small disadvantaged, and women-owned business concerns.

    (g)  Ensuring the establishment and maintenance of records of solicitations and subcontract
award activity.

    (h)  Attending or arranging for attendance of company counselors at Business Opportunity
Workshops, Minority Business Enterprise Seminars, Trade Fairs, etc.

    (i)  Conducting or arranging for conduct of motivational training for purchasing personnel
pursuant to the intent of P.O. 95-507.

   
00605-3



    (j)  Monitoring attainment of proposed goals.

    (k)  Preparing and submitting periodic subcontracting reports required.

    (l)  Coordinating contractor’s activities during the conduct of compliance reviews by Federal
Agencies.

    (m)  Coordinating the conduct of contractor’s activities involving its small, small
disadvantaged, and women-owned business subcontracting program.

    (n)  Additions to (or deletions from) the duties specified above are as follows:

3.  The following efforts will be taken to assure that small, small disadvantaged, and women-
owned business concerns will have an equitable opportunity to compete for subcontracts:

    (a)  Outreach efforts will be made as follows:

(i)  Contacts with minority and small business trade associations

(ii)  Contacts with business development organizations

(iii) Attendance at small and minority business procurement conferences

(iv)  Sources will be requested from SBA’s PASS system.

   (b)  The following internal efforts will be made to guide and encourage buyers:

(i)  Workshops, seminars and training programs will be conducted

(ii)  Activities will be monitored to evaluate compliance with this subcontracting plan.

    (c)  Small, small disadvantaged, and women-owned business concern source lists, guides and
other data identifying small, small disadvantaged, and women-owned business concerns will be
maintained and utilized by buyers in soliciting subcontracts.

    (d)  Additions to (or deletions from) the above listed efforts are as follows:
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4.  The bidder (contractor) agrees that the clause entitled Utilization of Small, Small
Disadvantaged, and Women-Owned Small Business Concerns will be included in all
subcontracts which offer further subcontracting opportunities, and all subcontractors except
small business concerns who receive subcontracts in excess of $500,000 will be required to adopt
and comply with a subcontracting plan similar to this one.  Such plans will be reviewed by
comparing them with the provisions of Public Law 95-507, and assuring that all minimum
requirements of an acceptable subcontracting plan have been satisfied.  The acceptability of
percentage goals shall be determined on a case-by-case basis depending on the supplies/services
involved, the availability of potential small, small disadvantaged, and women-owned
subcontractors, and prior experience.  Once approved and implemented, plans will be monitored
through the submission of periodic reports, and/or, as time and availability of funds permit,
periodic visits to subcontractors facilities to review applicable records and subcontracting
program progress.

5.  The bidder (contractor) agrees to submit such periodic reports and cooperate in any studies or
surveys as may be required by the contracting agency or the Small business Administration in
order to determine the extent of compliance by the bidder with the subcontracting plan and with
the clause entitled Utilization of Small, Small
Disadvantaged, and Women-Owned Small Business Concerns, contained in the contract.

6.  The bidder (contractor) agrees that he will maintain at least the following types of records to
document compliance with this subcontracting plan:

    (a)  Small, Small Disadvantaged, and Women-Owned Business concern source lists, guides
and other data identifying SB/SDB/WO vendors.

    (b)  Organizations contacted for small, small disadvantaged, and women-owned business
sources.

    (c)  On a contract-by-contract basis, records on all subcontract solicitations over $100,000,
indicating on each solicitation (1) whether small business concerns were solicited, and if not,
who not;  (2) whether small disadvantaged business concerns were solicited, and if not, why not;
(3) whether women-owned business concerns were solicited and if not, why not; and (4) reasons
for the failure of solicited small, small disadvantaged, or women-owned business concerns to
receive the subcontract award.

    (d)  Records to support other outreach efforts:  Contacts with Minority and Small Business
Trade Associations, etc.  Attendance at small and minority business procurement conferences and
trade fairs.

    (e)  Records to support internal activities to guide and encourage buyers:  Workshops,
seminars, training programs, etc.  Monitoring activities to evaluate compliance.
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    (f)  On a contract-by-contract basis, records to support subcontract award data to include name
and address or subcontractor .

    (g)  Records to be maintained in addition to the above are as follows:

Signed: ______________________________________

Typed Name: _________________________________

Title: ________________________________________

Date: ________________________________________

Plan Accepted By: _____________________________________________
                           Contracting Officer

Date: ________________________________________________________

NOTE TO CONTRACTING OFFICER:  Upon incorporation of a plan into the contract, indicate
herein the estimated dollar value of the contract:
$ ____________________________________________________.
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SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY FULL TEXT

52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT
(JUL 1995)

(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement
with an actual or prospective subcontractor, nor otherwise act in any manner, which has or may
have the effect of restricting sales by such subcontractors directly to the Government of any item
or process (including computer software) made or furnished by the subcontractor under this
contract or under any follow-on production contract.

(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights
that are otherwise authorized by law or regulation.

(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph
(c), in all subcontracts under this contract which exceed $100,000.

52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995)

(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity,
thing of value, or compensation of any kind which is provided, directly or indirectly, to any
prime Contractor, prime Contractor employee,  subcontractor, or subcontractor employee for the
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime
contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any
kind, trust, joint-stock company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the
United States for the purpose of obtaining supplies, materials, equipment, or services of any
kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract
with the United States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or
agent of a prime Contractor.
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"Subcontract," as used in this clause, means a contract or contractual action entered into by a
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or
services of any kind under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor,
who offers to furnish or furnishes any supplies, materials, equipment, or services of any kind
under a prime contract or a subcontract entered into in connection with such prime contract, and
(2) includes any person who offers to furnish or furnishes general supplies to the prime
Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent
of a subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by
a prime Contractor to the United States or in the contract price charged by a subcontractor to a
prime Contractor or higher tier subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in paragraph (b) of this clause in its own operations and
direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a  violation described in
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing
the possible violation. Such reports shall be made to the inspector general of the contracting
agency, the head of the contracting agency if the agency does not have an inspector general, or
the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible
violation described in paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed
by the United States under the prime contract and/or (ii) direct that the Prime Contractor
withhold, from sums owed a subcontractor under the prime contract, the amount of any
kickback.  The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of
this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall
notify the Contracting Officer when the monies are withheld.
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(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph
(c)(5) but excepting subparagraph (c)(1), in all subcontracts under this contract which exceed
$100,000.

52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL
OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal
Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government
may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where
the conduct constitutes a violation of subsection 27 (a) or (b) of the Act for the purpose of either-
-

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency
procurement contract; or

(ii) The head of the contracting activity has determined, based upon a preponderance of the
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct
constituting an offense punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the
contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in
addition to any other rights and remedies provided by law, regulation, or under this contract.

52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
(JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth
in paragraph (b) of this clause if the head of the contracting activity or designee determines that
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there was a violation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition
Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of
award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of
award, notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--

(i) The base fee established in the contract at the time of contract award;

(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee
otherwise payable to the Contractor for each award fee evaluation period or at each award fee
determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the
initial target profit specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a
significant adverse impact on the incentive price revision relationship under the contract, or
adversely affect the contract financing provisions, the Contracting Officer may defer such
adjustment until establishment of the total final price of the contract. The total final price
established in accordance with the incentive price revision provisions of the contract shall be
reduced by an amount equal to the initial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount
determined by the Contracting Officer from records or documents in existence prior to the date
of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the
subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may
terminate this contract for default. The rights and remedies of the Government specified herein
are not exclusive, and are in addition to any other rights and remedies provided by law or under
this contract.
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52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and
include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any covered Federal action.

"Local government," as used in this clause, means a unit of government in a State and, if
chartered, established, or otherwise recognized by a State for the performance of a governmental
duty, including a local public authority, a special district, an intrastate district, a council of
governments, a sponsor group representative organization, and any other instrumentality of a
local government.

"Officer or employee of an agency," as used in this clause, includes the following individuals
who are employed by an agency:

(1) An individual who is appointed to a position in the Government under title 5, United States
Code, including a position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States
Code.
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(3) A special Government employee, as defined in section 202, title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal
Advisory Committee Act, title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association,
authority, firm, partnership, society, State, and local government, regardless of whether such
entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal
organization, or any other Indian organization with respect to expenditures specifically permitted
by other Federal law.

"Reasonable compensation," as used in this clause, means, with respect to a regularly employed
officer or employee of any person, compensation that is consistent with the normal compensation
for such officer or employee for work that is not furnished to, not funded by, or not furnished in
cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other
technical services, a payment in an amount that is consistent with the amount normally paid for
such services in the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or employee of a
person requesting or receiving a Federal contract, an officer or employee who is employed by
such person for at least 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of such contract. An
officer or employee who is employed by such person for less than 130 working days within 1
year immediately preceding the date of the submission that initiates agency consideration of such
person shall be considered to be regularly employed as soon as he or she is employed by such
person for 130 working days.

"State," as used in this clause, means a State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, a territory or possession of the United States, an agency or
instrumentality of a State, and multi-State, regional, or interstate entity having governmental
duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits a recipient of a
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any of the following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering
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into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal
appropriated funds (including profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with a Federal contract, grant, loan, or
cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of a payment of reasonable compensation made to an officer or employee of
a person requesting or receiving a covered Federal action if the payment is for agency and
legislative liaison activities not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information
specifically requested by an agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they
are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual
demonstrations) of the person's products or services, conditions or terms of sale, and service
capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of
theperson's products or services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to
formal solicitation of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an
informed decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official
submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent
amendments.
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(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are
permitted under this clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of--

(1) A payment of reasonable compensation made to an officer or employee of a person
requesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action, if payment is for professional or
technical services rendered directly in the preparation, submission, or negotiation of any bid,
proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting
or receiving a covered Federal action or an extension, continuation, renewal, amendment, or
modification of a covered Federal action if the payment is for professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or
application for that Federal action or for meeting requirements imposed by or pursuant to law as
a condition for receiving that Federal action. Persons other than officers or employees of a
person requesting or receiving a covered Federal action include consultants and trade
associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services"
shall be limited to advice and analysis directly applying any professional or technical discipline.
For example, drafting of a legal document accompanying a bid or proposal by a lawyer is
allowable. Similarly, technical advice provided by an engineer on the performance or operational
capability of a piece of equipment rendered directly in the negotiation of a contract is allowable.
However, communications with the intent to influence made by a professional (such as a
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under
this section unless they provide advice and analysis directly applying their professional or
technical expertise and unless the advice or analysis is rendered directly and solely in the
preparation, submission or negotiation of a covered Federal action. Thus, for example,
communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of his or her client's proposal, but
generally advocate one proposal over another are not allowable under this section because the
lawyer is not providing professional legal services. Similarly, communications with the intent to
influence made by an engineer providing an engineering analysis prior to the preparation or
submission of a bid or proposal are not allowable under this section since the engineer is
providing technical services but not directly in the preparation, submission or negotiation of a
covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal
award include those required by law or regulation and any other requirements in the actual award
documents.
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(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this
clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of
reasonable compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that
agency a disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such
person has made or has agreed to make any payment using nonappropriated funds (to include
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1)
of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there
occurs any event that materially affects the accuracy of the information contained in any
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An
event that materially affects the accuracy of the information reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federal action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered
Federal action; or

(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to
influence a covered Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form
by any person who requests or receives any subcontract exceeding $100,000 under the Federal
contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of
the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who
fails to file or amend the disclosure form to be filed or amended by paragraph (b) of this clause
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shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of a civil
penalty does not prevent the Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in
the certification and disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which
would otherwise be unallowable or unreasonable. Conversely, costs made specifically
unallowable by the requirements in this clause will not be made allowable under any other
provision.

52.204-4       PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (JUN 1996)

(a) In accordance with Executive Order 12873, dated October 20, 1993, as amended by
Executive Order 12995, dated March 25, 1996, the Offeror/Contractor is encouraged to submit
paper documents, such as offers, letters, or reports, that are printed/copied double-sided on
recycled paper that has at least 20 percent postconsumer material.

(b) The 20 percent standard applies to high-speed copier paper, offset paper, forms bond,
computer printout paper, carbonless paper, file folders, white woven envelopes, and other
uncoated printed and writing paper, such as writing and office paper, book paper, cotton fiber
paper, and cover stock. An alternative to meeting the 20 percent postconsumer material standard
is 50 percent recovered material content of certain industrial by-products.

52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED
FOR DEBARMENT.  (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests.  The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless there is a  compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the
subcontract, the subcontractor, or its principles, is or is not debarred, suspended, or proposed for
debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal
Procurement and Nonprocurement Programs).  The notice must include the following:

(1) The name of the subcontractor.
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(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its
inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting
the Government's interests when dealing with such subcontractor in view of the specific basis for
the party's debarment, suspension, or proposed debarment.

52.211-13     TIME EXTENSIONS (APR 1984)

Notwithstanding any other provisions of this contract, it is mutually understood that the time
extensions for changes in the work will depend upon the extent, if any, by which the changes
cause delay in the completion of the various elements of construction. The change order granting
the time extension may provide that the contract completion date will be extended only for those
specific elements so delayed and that the remaining contract completion dates for all other
portions of the work will not be altered and may further provide for an equitable readjustment of
liquidated damages under the new completion schedule.

52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual
quantity of the unit-priced item varies more than 15 percent above or below the estimated
quantity, an equitable adjustment in the contract price shall be made upon demand of either
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such as to cause an increase in the time necessary for completion, the Contractor may
request, in writing, an extension of time, to be received by the Contracting Officer within 10
days from the beginning of the delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a
written request for an extension, the Contracting Officer shall ascertain the facts and make an
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997)

(a) As used in this clause, records includes books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of whether such items are in written
form, in  the form of computer data, or in any other form.
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(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in
connection with the pricing of any  modification to this contract, the Contracting Officer, or an
authorized representative of the Contracting Officer, in order to  evaluate the accuracy,
completeness, and currency of the cost or pricing data, shall have the right to examine and audit
all of the  Contractor's records, including computations and projections, related to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;

(3) Pricing of the modification; or

(4) Performance of the modification.

52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA -
MODIFICATIONS - SEALED BIDDING.  (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause
does not apply to a modification if an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
quantities to the general public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this
clause, was increased by any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete,
accurate, and current as certified  in its Certificate of Current Cost or Pricing Data;

(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that
were not complete, accurate, and current as certified in the Contractor's Certificate of Current
Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be
reduced accordingly and the contract shall be modified to reflect the reduction.  This right to a
price reduction is limited to that resulting from defects in data relating to modifications for which
this clause becomes operative under paragraph (a) above.
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(c) Any reduction in the contract price under paragraph (b) above due to defective data from a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price
was not itself affected by defective cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made:

(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior
bargaining position and thus the price of the contract would not have been modified even if
accurate, complete, and current cost or pricing data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing data in issue were
defective even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no
agreement about the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.

(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the
facts shall be allowed against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of
agreement on the price of the contract (or price of the modification) and that the data were not
submitted before such date.

(ii) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts
demonstrate that the contract price would not have increased in the amount to be offset even if
the available data had been submitted before the date of agreement on price.
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(e) If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall be liable to and shall pay the United States at the time such overpayment is
repaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor at the
applicable underpayment rate effective for each quarter prescribed by the Secretary of the
Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award,
whichever is later; or before pricing any subcontract modifications involving aggregate increases
and/or decreases in  costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing),
unless an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
quantities to the general public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge
and belief, the data submitted under paragraph (b) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the subcontract or subcontract modification.
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(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data
at FAR 15.403-4(a)(1).

52.214-29     ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the
following order: (a) the Schedule (excluding the specifications); (b) representations and other
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the
specifications.

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL
BUSINESS CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business
concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by
the Small Business Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the
price of all offers, except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation
preference;

(ii) Otherwise successful offers from small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the
dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition
Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a
Memorandum of Understanding or other international agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on
which award may be made. Other evaluation factors described in the solicitation shall be applied
before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged
business concern will receive the benefit of both the HUBZone small business price evaluation
preference and the small disadvantaged business price evaluation adjustment (see FAR clause
52.219-23). Each applicable price evaluation preference or adjustment shall be calculated
independently against an offeror's base offer.
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These individual preference amounts shall be added together to arrive at the total evaluated price
for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the
evaluation preference, in which case the factor will be added to its offer for evaluation purposes.
The agreements in paragraph (d) of this clause do not apply if the offeror has waived the
evaluation preference.

___  Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the
contract, in the case of a contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract
performance will be spent for employees of the concern or employees of other HUBZone small
business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50
percent of the cost of manufacturing, excluding the cost of materials, will be performed by the
concern or other HUBZone small business concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for
personnel will be will be spent on the concern's employees or the employees of other HUBZone
small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract
performance incurred for personnel will be spent on the concern's employees or the employees of
other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable
percentage specified in paragraph (d) of this clause will be performed by the HUBZone small
business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this
contract only end items manufactured or produced by HUBZone small business manufacturer
concerns. This paragraph does not apply in connection with construction or service contracts.

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 1999)

(a) It is the policy of the United States that small business concerns, HUBZone small business
concerns, small business concerns owned and controlled by socially and economically
disadvantaged individuals, and small business concerns owned and controlled by women shall
have the maximum practicable opportunity to participate in performing contracts let by any
Federal agency, including contracts and subcontracts for subsystems, assemblies, components,
and related services for major systems. It is further the policy of the United States that its prime
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contractors establish procedures to ensure the timely payment of amounts due pursuant to the
terms of their subcontracts with small business concerns, HUBZone small business concerns,
small business concerns owned and controlled by socially and economically disadvantaged
individuals, and small business concerns owned and controlled by women.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the
fullest extent consistent with efficient contract performance. The Contractor further agrees to
cooperate in any studies or surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be necessary to determine the
extent of the Contractor's compliance with this clause.

(c) Definitions. As used in this contract    (1) Small business concern means a small business as
defined pursuant to section 3 of the Small Business Act and relevant regulations promulgated
pursuant thereto.

(2) HUBZone small business concern means a small business concern that appears on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(3) Small business concern owned and controlled by socially and economically disadvantaged
individuals and small disadvantaged business concern mean a small business concern that
represents, as part of its offer that--

(i) It has received certification as a small disadvantaged business concern consistent with 13 CFR
124, Subpart B;

(ii) No material change in disadvantaged ownership and control has occurred since its
certification;

(iii) Where the concern is owned by one or more individuals, the net worth of each individual
upon whom the certification is based does not exceed $750,000 after taking into account the
applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(iv) It is identified, on the date of its representation, as a certified small disadvantaged business
in the database maintained by the Small Business Administration (PRO-Net).

(4) Small business concern owned and controlled by women means a small business concern--

(i) Which is at least 51 percent owned by one or more women, or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(ii) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors
regarding their status as a small business concern, a HUBZone small business concern, a small
business concern owned and controlled by socially and economically disadvantaged individuals,
or a small business concern owned and controlled by women.
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52.219-9      SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (OCT 1999)--ALTERNATE I (JAN 1999).

(a) This clause does not apply to small business concerns.

(b) "Commercial product," as used in this clause, means a product in regular production that is
sold in substantial quantities to the general public and/or industry at established catalog or
market prices. It also means a product which, in the opinion of the Contracting Officer, differs
only insignificantly from the Contractor's commercial product.

"Subcontract," as used in this clause, means any agreement (other than one involving an
employer-employee relationship) entered into by a Federal Government prime Contractor or
subcontractor calling for supplies or services required for performance of the contract or
subcontract.

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a
subcontracting plan, where applicable, that separately addresses subcontracting with small
business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns. If the bidder is submitting an individual contract plan, the plan must
separately address subcontracting with small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns, with a separate part for the
basic contract and separate parts for each option (if any). The plan shall be included in and made
a part of the resultant contract. The subcontracting plan shall be submitted within the time
specified by the Contracting Officer. Failure to submit the subcontracting plan shall make the
bidder ineligible for the award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use
of small business, HUBZone small business, small disadvantaged business, and women-owned
small business concerns as subcontractors.  The offeror shall include all subcontracts that
contribute to contract performance, and may include a proportionate share of products and
services that are normally allocated as indirect costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to HUBZone small business concerns;

(iv) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
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(v) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an
identification of the types planned for subcontracting to--

(i) Small business concerns;

(ii) HUBZone small business concerns;

(iii) Small disadvantaged business concerns; and

(iv) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of
this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g.,
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of
the Small Business Administration (SBA), the National Minority Purchasing Council Vendor
Information Service, the Research and Information Division of the Minority Business
Development Agency in the Department of Commerce, or small, HUBZone, small
disadvantaged, and women-owned small business trade associations). A firm may rely on the
information contained in PRO-Net as an accurate representation of a concern's size and
ownership characteristics for the purposes of maintaining a small, HUBZone, small
disadvantaged and women-owned small business source list. Use of PRO-Net as its source list
does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing
subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing
subcontracting goals, and a description of the method used to determine the proportionate share
of indirect costs to be incurred with—

(i) Small business concerns;

(ii) HUBZone small business concerns;

(iii) Small disadvantaged business concerns; and

(iv) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's
subcontracting program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, HUBZone
small business, small disadvantaged and women-owned small business concerns have an
equitable opportunity to compete for subcontracts.



DACW61-00-B-0013

00700-20

(9) Assurances that the offeror will include the clause of this contract entitled "Utilization of
Business Concerns" in all subcontracts that offer further subcontracting opportunities, and that
the offeror will require all subcontractors (except small business concerns) who receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a
plan similar to the plan agreed to by the offeror.

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required,
(ii) submit periodic reports in order to allow the Government to determine the extent of
compliance by the offeror with the subcontracting plan, (iii) submit Standard Form (SF) 294,
Subcontracting Report for Individual Contracts, and/or SF 295, Summary Subcontract Report, in
accordance with the instructions on the forms or as provided in agency regulations and in
paragraph (j) of this clause; and (iv) ensure that its subcontractors agree to submit Standard
Forms 294 and 295.

(11) A description of the types of records that will be maintained concerning procedures that
have been adopted to comply with the requirements and goals in the plan, including establishing
source lists; and a description of the offeror's efforts to locate small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns and award
subcontracts to them. The records shall include at least the following (on a plant-wide or
company-wide basis, unless otherwise indicated)

(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small business, HUBZone
small business, small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000,
indicating--

(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether HUBZone small business concerns were solicited and, if not, why not;

(C) Whether small disadvantaged business concerns were solicited and, if not, why not;

(D) Whether women-owned small business concerns were solicited and, if not, why not; and

(E) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business development organizations; and
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(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and
women-owned small business sources.

(v) Records of internal guidance and encouragement provided to buyers through--

(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors
having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract
performance, the Contractor shall perform the following functions:

(1) Assist small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns by arranging solicitations, time for the preparation of bids,
quantities, specifications, and delivery schedules so as to facilitate the participation by such
concerns. Where the Contractor's lists of potential small business, HUBZone small business,
small disadvantaged business, and women-owned small business subcontractors are excessively
long, reasonable effort shall be made to give all such small business concerns an opportunity to
compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns in all
``make-or-buy'' decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business,
HUBZone small business, small disadvantaged business, and women-owned small business
firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status as small, HUBZone small, small disadvantaged, or women-owned small business
for the purpose of obtaining a subcontract that is to be included as part or all of a goal contained
in the Contractor's subcontracting plan.

(f) A master subcontracting plan on a plant or division-wide basis which contains all the
elements required by paragraph (d) of this clause, except goals, may be incorporated by reference
as a part of the subcontracting plan required of the offeror by this clause; provided, (1) the master
plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the
Contracting Officer, and (3) goals and any deviations from the master plan deemed necessary by
the Contracting Officer to satisfy the requirements of this contract are set forth in the individual
subcontracting plan.
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(g)(1) If a commercial product is offered, the subcontracting plan required by this clause may
relate to the offeror's production generally, for both commercial and noncommercial products,
rather than solely to the Government contract. In these cases, the offeror shall, with the
concurrence of the Contracting Officer, submit one company-wide or division-wide annual plan.

(2) The annual plan shall be reviewed for approval by the agency awarding the offeror its first
prime contract requiring a subcontracting plan during the fiscal year, or by an agency satisfactory
to the Contracting Officer.

(3) The approved plan shall remain in effect during the offeror's fiscal year for all of the offeror's
commercial products.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts
will be con-sidered by the Contracting Officer in determining the responsibility of the offeror for
award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of
this contract entitled "Utilization Of Business Concerns," or (2) an approved plan required by
this clause, shall be a material breach of the contract.

(j) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be
submitted to the Contracting Officer semiannually and at contract completion. The report covers
subcontract award data related to this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all the contracts
with the awarding agency. It must be submitted semi-annually for contracts with the Department
of Defense and annually for contracts with civilian agencies. If the reporting activity is covered
by a commercial plan, the reporting activity must report annually all subcontract awards under
that plan. All reports submitted at the close of each fiscal year (both individual and commercial
plans) shall include a breakout, in the Contractor's format, of subcontract awards, in whole
dollars, to small disadvantaged business concerns by Standard Industrial Classification (SIC)
Major Group. For a commercial plan, the Contractor may obtain from each of its subcontractors
a predominant SIC Major Group and report all awards to that subcontractor under its
predominant SIC Major Group.

52.219-16      LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this
clause, means a willful or intentional failure to perform in accordance with the requirements of
the subcontracting plan approved under the clause in this contract entitled "Small Business
Subcontracting Plan," or willful or intentional action to frustrate the plan.
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(b) Performance shall be measured by applying the percentage goals to the total actual
subcontracting dollars or, if a commercial plan is involved, to the pro rata share of actual
subcontracting dollars attributable to Government contracts covered by the commercial plan. If,
at contract completion or, in the case of a commercial plan, at the close of the fiscal year for
which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the
Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor
failed to make a good faith effort to comply with its subcontracting plan, established in
accordance with the clause in this contract entitled ``Small Business Subcontracting Plan,'' the
Contractor shall pay the Government liquidated damages in an amount stated. The amount of
probable damages attributable to the Contractor's failure to comply shall be an amount equal to
the actual dollar amount by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make
such good faith effort, the Contracting Officer shall give the Contractor written notice specifying
the failure and permitting the Contractor to demonstrate what good faith efforts have been made
and to discuss the matter.   Failure to respond to the notice may be taken as an admission that no
valid explanation exists.  If, after consideration of all the pertinent data, the Contracting Officer
finds that the Contractor failed to make a good faith effort to comply with the subcontracting
plan, the Contracting Officer shall issue a final decision to that effect and require that the
Contractor pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will
perform the functions of the Contracting Officer under this clause on behalf of all agencies with
contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled
Disputes, from any final decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

52.222-1     NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens
to delay the timely performance of this contract, the Contractor shall immediately give notice,
including all relevant information, to the Contracting Officer.

52.222-3     CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a
sentence of imprisonment which has been imposed by any court of a State, the District of
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.
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This limitation, however, shall not prohibit the employment by the Contractor in the performance
of this contract of persons on parole or probation to work at paid employment during the term of
their sentence or persons who have been pardoned or who have served their terms.  Nor shall it
prohibit the employment by the Contractor in the performance of this contract of persons
confined for violation of the laws of any of the States, the District of Columbia, the
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth
of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands who are authorized
to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) The worker is paid or is in an approved work training program on a voluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been
consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied
in skills, crafts, or trades in which there is a surplus of available gainful labor in the locality, or
impair existing contracts for services; and

(4) The rates of pay and other conditions of employment will not be less than those paid or
provided for work of a similar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or
regulations of the jurisdiction involved are in conformity with the requirements of Executive
Order 11755, as amended by Executive Orders 12608 and 12943.
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52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION.  (JUL 1995)

(a) Overtime requirements.  No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics (see
Federal Acquisition Regulation (FAR) 22.300) shall require or permit any such laborers or
mechanics in any workweek in which the individual is employed on such work to work in excess
of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate
not less than 1 1/2  times the basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

(b) Violation; liability for unpaid wages; liquidated damages.  In the event of any violation of the
provisions set forth in paragraph (a) of this clause, the Contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages.  In addition, such Contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanics
employed in violation of the provisions set forth in paragraph (a) of this clause in the sum of $10
for each calendar day on which such individual was required or permitted to work in excess of
the standard workweek of 40 hours without payment of the overtime wages required by
provisions set forth in paragraph (a) of this clause.

(c) Withholding for unpaid wages and liquidated damages.  The Contracting Officer shall upon
his or her own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor under any such contract or any other Federal
contract with the same Prime Contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is held by the same Prime Contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such Contractor or
subcontractor for unpaid wages and liquidated damages as provided in the provisions set forth in
paragraph (b) of this clause.

(d) Payrolls and basic records.  (1) The Contractor or subcontractor shall maintain payrolls and
basic payroll records during the course of contract work and shall preserve them for a period of 3
years from the completion of the contract for all laborers and mechanics working on the contract.
Such records shall contain the name and address of each such employee, social security number,
correct classifications, hourly rates of wages  paid, daily and weekly number of hours worked,
deductions made, and actual wages paid.  Nothing in this paragraph shall require the duplication
of records required to be maintained for construction work by Department of Labor regulations
at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The records to be maintained under paragraph (d)(1) of this clause shall be made available by
the Contractor or subcontractor for inspection, copying, or transcription by authorized
representatives of the Contracting Officer or the Department of Labor.  The Contractor or
subcontractor shall permit such representatives to interview employees during working hours on
the job.
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(e) Subcontracts.  The Contractor or subcontractor shall insert in any subcontracts exceeding
$100,000 the provisions set forth in paragraphs (a) through (e) of this clause and also a clause
requiring the subcontractors to include these provisions in any lower tier subcontracts.  The
Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the provisions set forth in paragraphs (a) through (e) of this clause.

52.222-6      DAVIS-BACON ACT  (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the Contractor and such laborers and mechanics.  Contributions made or costs
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs
incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not less than the
appropriate wage rate and fringe benefits in the wage determination for the classification of work
actually performed, without regard to skill, except as provided in the clause entitled Apprentices
and Trainees.  Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein;
provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed.  The wage determination (including any additional
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not
listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination.  The Contracting Officer shall approve
an additional classification and wage rate and fringe benefits therefor only when all the following
criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination.

(ii) The classification is utilized in the area by the construction industry.
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(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the Contracting Officer agree on the classification and wage
rate (including the amount designated for fringe benefits, where appropriate), a report of the
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S.  Department of Labor, Washington, DC
20210.  The Administrator or an authorized representative will approve, modify, or disapprove
every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is
necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or
their representatives, and the Contracting Officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the
Contracting Officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division
for determination.  The Administrator, or an authorized representative, will issue a determination
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable
standards of the Davis-Bacon Act have been met.  The Secretary of Labor may require the
Contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

52.222-7    WITHHOLDING OF FUNDS  (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be withheld from the



DACW61-00-B-0013

00700-28

Contractor under this contract or any other Federal contract with the same Prime Contractor, or
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same Prime Contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by
the contract.  In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the Contracting Officer may, after written notice to the Contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988)

(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics
working at the site of the work.  Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made, and actual wages paid.  Whenever the
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon
Act, the Contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.

(b)(1)  The Contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the Contracting Officer.  The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under paragraph (a) of
this clause.  This information may be submitted in any form desired.  Optional Form WH-347
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify--
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(i)  That the payroll for the payroll period contains the information required to be maintained
under paragraph (a) of this clause and that such information is correct and complete;

(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in the
Regulations, 29 CFR Part 3; and

(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3)  The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of
Compliance" required by subparagraph (b)(2) of this clause.

(4)  The falsification of any of the certifications in this clause may subject the Contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of
Title 31 of the United States Code.

(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this
clause available for inspection, copying, or transcription by the Contracting Officer or authorized
representatives of the Contracting Officer or the Department of Labor.  The Contractor or
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer
or the Department of Labor to interview employees during working hours on the job.  If the
Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be
necessary to cause the suspension of any further payment.  Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

52.222-9     APPRENTICES AND TRAINEES  (FEB 1988)

(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment
and Training Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or her first
90 days of probationary employment as an apprentice in such an apprenticeship program, who is
not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the
Contractor as to the entire work force under the registered program.  Any worker listed on a
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payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this
paragraph, shall be paid not less than the applicable wage determination for the classification of
work actually performed.  In addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed.  Where a contractor is
performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the Contractor's or subcontractor's registered program shall be observed.  Every
apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination.  Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program.  If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification.  If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination.  In the event the Bureau of Apprenticeship and Training, or
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.  Every trainee must be paid at not
less than the rate specified in the approved program for the trainee's level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which provides for less than full fringe benefits
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and
participating in a training plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate in the wage determination for the classification of
work actually performed.  In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate in the wage determination for the work actually performed.  In the event the Employment
and Training Administration withdraws approval of a training program, the Contractor will no
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.
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(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen
under this clause shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR Part 30.

52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby
incorporated by reference in this contract.

52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards Act-Overtime Compensation,
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to
include these clauses in any lower tier subcontracts.  The Prime Contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses
cited in this paragraph.

(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract,
including the subcontractor's signed and dated acknowledgment that the clauses set forth in
paragraph (a) of this clause have been included in the subcontract.

(2)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall
deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract.

52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records,
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for
termination of the contract, and for debarment as a Contractor and subcontractor as provided in
29 CFR 5.12.
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52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS
(FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1,
3, and 5 are hereby incorporated by reference in this contract.

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for
resolving disputes concerning labor standards requirements.  Such disputes shall be resolved in
accordance with those procedures and not the Disputes clause of this contract.  Disputes within
the meaning of this clause include disputes between the Contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988)

(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the Contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms
and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing facilities provided for employees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin
because of written or oral policies or employee custom. The term does not include separate or
single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy
between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any
segregated facilities at any of its establishments, and that it does not and will not permit its
employees to perform their services at any location under its control where segregated facilities
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are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.

52.222-26     EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this
contract), the Contractor has been or is awarded nonexempt Federal contracts and/or
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with
subparagraphs (b)(1) through (11) of this clause. Upon request, the Contractor shall provide
information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. However, it shall not be a violation of this
clause for the Contractor to extend a publicly announced preference in employment to Indians
living on or near an Indian reservation, in connection with employment opportunities on or near
an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii)
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii)
rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has
a collective bargaining agreement or other contract or understanding, the notice to be provided
by the Contracting Officer advising the labor union or workers' representative of the Contractor's
commitments under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules,
regulations, and orders of the Secretary of Labor.
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(7) The Contractor shall furnish to the contracting agency all information required by Executive
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor.
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of
contract award, the Contractor shall, within 30 days after contract award, apply to either the
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations
and complaint investigations. The Contractor shall permit the Government to inspect and copy
any books, accounts, records (including computerized records), and other material that may be
relevant to the matter under investigation and pertinent to compliance with Executive Order
11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized in Executive Order 11246, as amended.
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of
Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11)
of this clause in every subcontract or purchase order that is not exempted by the rules,
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as
the contracting officer may direct as a means of enforcing these terms and conditions, including
sanctions for noncompliance; provided, that if the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of any direction, the
Contractor may request the United States to enter into the litigation to protect the interests of the
United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be
governed by the procedures in 41 CFR 60-1.1.

52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR
CONSTRUCTION (FEB 1999)

(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in
the solicitation for this contract.
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"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number," as used in this clause, means the Federal Social Security
number used on the employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic
origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other
Spanish culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, each such subcontract in excess of $10,000 shall include this clause and
the Notice containing the goals for minority and female participation stated in the solicitation for
this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S.
Department of Labor in a covered area, either individually or through an association, its
affirmative action obligations on all work in the plan area (including goals) shall comply with the
plan for those trades that have unions participating in the plan. Contractors must be able to
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or
subcontractor participating in an approved plan is also required to comply with its obligations
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good-faith performance by other
Contractors or subcontractors toward a goal in an approved plan does not excuse any
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1)
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as
percentages of the total hours of employment and training of minority and female utilization that
the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. If the Contractor performs construction work in a geographical
area located outside of the covered area, it shall apply the goals established for the geographical
area where that work is actually performed. The Contractor is expected to make substantially
uniform progress toward its goals in each craft.
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(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a
union with which the Contractor has a collective bargaining agreement, to refer minorities or
women shall excuse the Contractor's obligations under this clause, Executive Order 11246, as
amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with this clause shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully and
implement affirmative action steps at least as extensive as the following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and
in all facilities where the Contractor's employees are assigned to work. The Contractor, if
possible, will assign two or more women to each construction project. The Contractor shall
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and
carry out the Contractor's obligation to maintain such a working environment, with specific
attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide
written notification to minority and female recruitment sources and community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each
minority and female off-the-street applicant, referrals of minorities or females from unions,
recruitment sources, or community organizations, and the action taken with respect to each
individual. If an individual was sent to the union hiring hall for referral and not referred back to
the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the
Contractor may have taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the
Contractor has a collective bargaining agreement has not referred back to the Contractor a
minority or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor's efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area
that expressly include minorities and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor's employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these



DACW61-00-B-0013

00700-37

programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs,
and requesting their cooperation in assisting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;

(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female
employees at least once a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where
construction work is performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action
obligations with all employees having responsibility for hiring, assignment, layoff, termination,
or other employment decisions. Conduct review of this policy with all on-site supervisory
personnel before initiating construction work at a job site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending, subject matter
discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any
advertising in the news media, specifically including minority and female news media. Provide
written notification to, and discuss this policy with, other Contractors and subcontractors with
which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and employment
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or
training by any recruitment source, send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and vacation employment to minority and
female youth both on the site and in other areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities. Encourage these employees to seek or to prepare for,
through appropriate training, etc., opportunities for promotion.
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(13) Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have a discriminatory effect by continually monitoring all personnel and
employment-related activities to ensure that the Contractor's obligations under this contract are
being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure
privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction
contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under
the Contractor's equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1)
through (16) of this clause. The efforts of a contractor association, joint contractor-union,
contractor-community, or similar group of which the contractor is a member and participant may
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of
this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of
minorities and women in the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and
female workforce participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on
behalf of the Contractor. The obligation to comply is the Contractor's, and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The
Contractor is required to provide equal employment opportunity and to take affirmative action
for all minority groups, both male and female, and all women, both minority and nonminority.
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a
particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.
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(k) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of
the Equal Opportunity clause, including suspension, termination, and cancellation of existing
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties
as ordered shall be a violation of this clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative
action procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the
implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as
prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment
policy is being carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone
number, construction trade, union affiliation (if any), employee identification number, social
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changes in status, hours worked per week in the indicated trade, rate of pay, and locations at
which the work was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws
that establish different standards of compliance or upon the requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

52.222-35     AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF
THE VIETNAM ERA (APR 1998)

(a) ) Definitions. As used in this clause--

All employment openings includes all positions except executive and top management, those
positions that will be filled from within the contractor's organization, and positions lasting 3 days
or less. This term includes full-time employment, temporary employment of more than 3 days'
duration, and part-time employment.
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Appropriate office of the State employment service system means the local office of the Federal-
State national system of public employment offices with assigned responsibility to serve the area
where the employment opening is to be filled, including the District of Columbia, Guam, the
Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor's organization means employment
openings for which no consideration will be given to persons outside the Contractor's
organization (including any affiliates, subsidiaries, and parent companies) and includes any
openings that the Contractor proposes to fill from regularly established ``recall'' lists. The
exception does not apply to a particular opening once an employer decides to consider applicants
outside of its organization.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days, any part of which occurred
between August 5, 1964, and May 7, 1975, and was discharged or released therefrom with other
than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if any part of
such active duty was performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against the individual because the individual is a
disabled veteran or a veteran of the Vietnam era. The Contractor agrees to take affirmative action
to employ, advance in employment, and otherwise treat qualified disabled veterans and veterans
of the Vietnam era without discrimination based upon their disability or veterans' status in all
employment practices such as--

(i) Employment;

(ii) Upgrading;

(iii) Demotion or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and

(viii) Selection for training, including apprenticeship.
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(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Vietnam Era Veterans' Readjustment Assistance
Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agrees to list all employment openings existing at
contract award or occurring during contract performance, at an appropriate office of the State
employment service system in the locality where the opening occurs. These openings include
those occurring at any Contractor facility, including one not connected with performing this
contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also
list all their employment openings with the appropriate office of the State employment service.

(3) The listing of employment openings with the State employment service system is required at
least concurrently with using any other recruitment source or effort and involves the obligations
of placing a bona fide job order, including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular job applicant or hiring from any particular group of
job applicants and is not intended to relieve the Contractor from any requirements of Executive
orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it
shall advise the State employment service system, in each State where it has establishments, of
the name and location of each hiring location in the State. As long as the Contractor is
contractually bound to these terms and has so advised the State system, it need not advise the
State system of subsequent contracts. The Contractor may advise the State system when it is no
longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico,
Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor's
obligation under the law to take affirmative action to employ and advance in employment
qualified disabled veterans and veterans of the Vietnam era, and (ii) the rights of applicants and
employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. They shall be in a form prescribed by the Deputy Assistant Secretary
for Federal Contract Compliance Programs, Department of Labor (Deputy Assistant Secretary),
and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of the Act, and is committed to take affirmative action to employ, and advance in
employment, qualified disabled veterans and veterans of the Vietnam Era.
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(f) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against any employee or applicant because of
physical or mental disability. The Contractor agrees to take affirmative action to employ,
advance in employment, and otherwise treat qualified individuals with disabilities without
discrimination based upon their physical or mental disability in all employment practices such
as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right
of return from layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional
meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and

(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the
Act), as amended.
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(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in
employment qualified individuals with disabilities; and

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. The Contractor shall ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice
read to a visually disabled individual, or may lower the posted notice so that it might be read by a
person in a wheelchair). The notices shall be in a form prescribed by the Deputy Assistant
Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and
advance in employment, qualified individuals with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

52.222-37     EMPLOYMENT REPORTS ON DISABLED VETERANS AND VETERANS OF
THE VIETNAM ERA (JAN 1999)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at
least annually, as required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam era in the
workforce of the contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that
total, the number of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor
Veterans' Employment Report VETS-100."
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(c) Reports shall be submitted no later than September 30 of each year beginning September 30,
1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total
hires during the most recent 12-month period as of the ending date selected for the employment
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date:
(1) As of the end of any pay period during the period January through March 1st of the year the
report is due, or (2) as of December 31, if the contractor has previous written approval from the
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer
Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212
shall invite all disabled veterans and veterans of the Vietnam era who wish to benefit under the
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The
invitation shall state that the information is voluntarily provided; that the information will be
kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in
accordance with the regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary.

52.223-6     DRUG-FREE WORKPLACE (JAN 1997)

(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules I through V of section 202 of
the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations
of the Federal or State criminal drug statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the
manufacture, distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract at which employees of the Contractor are prohibited from
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work
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under a Government contract. "Directly engaged" is defined to include all direct cost employees
and any other Contractor employee who has other than a minimal impact or involvement in
contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon
as possible for contracts of less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor's
workplace and specifying the actions that will be taken against employees for violations of such
prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(ii) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in
the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement
required by subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for
a violation occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of
such conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a
drug abuse violation occurring in the workplace:
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(i) Taking appropriate personnel action against such employee, up to and including termination;
or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs (b)(1) though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply
with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render
the Contractor subject to suspension of contract payments, termination of the contract for default,
and suspension or debarment.

52.223-14      TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a)
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt
from the requirement to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under
section 313(c) of EPCRA, 42 U.S.C. 11023(c);

(2) The facility does not have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

(4) The facility does not fall within Standard Industrial Classification Code (SIC) designations
20 through 39 as set forth in section 19.102 of the Federal Acquisition Regulation (FAR); or
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(5) The facility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the
Northern Mariana Islands, or any other territory or possession over which the United States has
jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria
in paragraph (b) of this clause, and after award of the contract circumstances change so that any
of its owned or operated facilities used in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that
is no longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii)
continue to file the annual Form R for the life of the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release
filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of
Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance
of this clause, except this paragraph (e).

52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—
CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--

Component means any article, material, or supply incorporated directly into construction
materials.

Construction material means an article, material, or supply brought to the construction site by the
Contractor or a subcontractor for incorporation into the building or work. The term also includes
an item brought to the site preassembled from articles, materials, or supplies. However,
emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation
systems, that are discrete systems incorporated into a public building or work and that are
produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to
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the construction site. Materials purchased directly by the Government are supplies, not
construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation
costs to the place of incorporation into the end product (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition,
plus allocable overhead costs, but excluding profit. Cost of components does not include any
costs associated with the
manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components
mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. Components of foreign origin of the same class or kind for which nonavailability
determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction
material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions,
Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but
does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d)
and the Balance of Payments Program by providing a preference for domestic construction
material. The Contractor shall use only domestic construction material in performing this
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the
Government as follows:    NONE.

(3) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular
domestic construction material subject to the requirements of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than 6
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percent. For determination of unreasonable cost under the Balance of Payments Program, the
Contracting Officer will use a factor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program
to a particular construction material would be impracticable or inconsistent with the public
interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of
Payments Program. (1)(i) Any Contractor request to use foreign construction material in
accordance with paragraph (b)(3) of this clause shall include adequate information for
Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in
accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a
satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American
Act or Balance of Payments Program applies and the Contracting Officer and the Contractor
negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of
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the foreign construction material. However, when the basis for the exception is the unreasonable
price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of
Payments Program applies, use of foreign construction material is noncompliant with the Buy
American Act or Balance of Payments Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

                          Foreign and Domestic Construction Materials Price Comparison
----------------------------------------------------------------------------------------------------------------
 Construction material description        Unit of measure              Quantity           Price (dollars) \1\
----------------------------------------------------------------------------------------------------------------
Item 1
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
Item 2
    Foreign construction material....  .......................  .......................  .......................
    Domestic construction material...  .......................  .......................  .......................
----------------------------------------------------------------------------------------------------------------
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-
free entry
  certificate is issued).
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
response; if oral,
  attach summary.
Include other applicable supporting information.

52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM
REQUIREMENT--CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction
material, as used in this provision, are defined in the clause of this solicitation entitled ``Buy
American Act--Balance of Payments Program--Construction Materials'' (Federal Acquisition
Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act or Balance of Payments Program should
submit the request to the Contracting Officer in time to allow a determination before submission
of offers. The offeror shall include the information and applicable supporting data required by
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not
requested a determination regarding the inapplicability of the Buy American Act or Balance of
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Payments Program before submitting its offer, or has not received a response to a previous
request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the
requirements of the Buy American Act or Balance of Payments Program, based on claimed
unreasonable cost of domestic construction material, by adding to the offered price the
appropriate percentage of the cost of such foreign construction material, as specified in
paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this
solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an
alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for
the alternate offer, and a separate price comparison table prepared in accordance with paragraphs
(c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign
construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or
services originating from sources within, or that were located in or transported from or through,
countries whose products are banned from importation into the United States under regulations
of the Office of Foreign Assets Control, Department of the Treasury. Those countries are Cuba,
Iran, Iraq, Libya, North Korea, and Sudan.
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(b) The Contractor shall not acquire for use in the performance of this contract any supplies or
services from entities controlled by the government of Iraq.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES (FEB 2000)

(a) For Department of Defense contracts, this clause applies only if the contract includes a
subcontracting plan incorporated under the terms of the clause at 52.219-9, Small Business
Subcontracting Plan.  It does not apply to contracts awarded based on a subcontracting plan
submitted and approved under paragraph (g) of the clause at 52.219-9.

(b) Definitions. As used in this clause:

"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or
community which is recognized by the Federal Government as eligible for services from the
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ``Native'' as
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of
the Interior) commercial, industrial, or business activity established or organized for the purpose
of profit, provided that Indian ownership shall constitute not less than 51 percent of the
enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and
Kodiak) as defined in the Alaska Native Claims Settlement Act, which is recognized by the
Federal Government as eligible for services from BIA in accordance with 25 U.S.C. 1542(c).

"Interested party" means a prime contractor or an actual or prospective offeror whose direct
economic interest would be affected by the award of a subcontract or by the failure to award a
subcontract.

(c)The Contractor agrees to use its best efforts to give Indian organizations and Indian-owned
economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the
subcontracts it awards to the fullest extent consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the
representation of an Indian organization or Indian-owned economic enterprise as to its eligibility,
unless an interested party challenges its status or the Contracting Officer has independent reason
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to question that status. In the event of a challenge to the representation of a subcontractor, the
Contracting Officer shall refer the matter to the U.S. Department of the Interior, Bureau of Indian
Affairs (BIA), Attn: Chief, Division of Contracting and Grants Administration, 1849 C Street,
NW, MS-334A-SIB, Washington, DC 20245. The BIA will determine the eligibility and notify
the Contracting Officer.  The 5 percent incentive payment will not be made within 50 working
days of subcontract award or while a challenge is pending.  If a subcontractor is determined to be
an ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the
following:

(i) The estimated cost of a cost-type contract.

(ii) The target cost of a cost-plus-incentive-fee prime contract.

(iii) The target cost and ceiling price of a fixed-price incentive prime contract.

(iv) The price of a firm-fixed-price prime contract.

(3) The amount of the equitable adjustment to the prime contract shall be 5 percent of the
estimated cost, target cost or firm-fixed-price included in the subcontract initially awarded to the
Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for
an adjustment prior to completion of contract performance.

(d) T The Contracting Officer, subject to the terms and conditions of the contract and the
availability of funds, will authorize an incentive payment of 5 percent of the amount paid to the
subcontractor. The Contracting Officer will seek funding in accordance with agency procedures.

52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this
contract or any subcontract at any tier, of any invention described in and covered by a United
States patent (1) embodied in the structure or composition of any article the delivery of which is
accepted by the Government under this contract or (2) used in machinery, tools, or methods
whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance.  The entire
liability to the Government for infringement of a patent of the United States shall be determined
solely by the provisions of the indemnity clause, if any, included in this contract or any
subcontract hereunder (including any lower-tier subcontract), and the Government assumes
liability for all other infringement to the extent of the authorization and consent hereinabove
granted.
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(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to
identify the parties, in all subcontracts at any tier for supplies or services (including construction,
architect-engineer services, and materials, supplies, models, samples, and design or testing
services expected to exceed the simplified acquisition threshold (however, omission of this
clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.)

52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written
detail, each notice or claim of patent or copyright infringement based on the performance of this
contract of which the Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any
supplies furnished or work or services performed under this contract, the Contractor shall furnish
to the Government, when requested by the Contracting Officer, all evidence and information in
possession of the Contractor pertaining to such suit or claim. Such evidence and information
shall be furnished at the expense of the Government except where the Contractor has agreed to
indemnify the Government.

(c)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at
any tier for supplies or services (including construction and architect-engineer subcontracts and
those for material, supplies, models, samples, or design or testing services) expected to exceed
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in
13.000 of the Federal Acquisition Regulation (FAR).

52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement
upon any United States patent (except a patent issued upon an application that is now or may
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of
performing this contract or out of the use or disposal by or for the account of the Government of
supplies furnished or work performed under this contract.

52.228-1     BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening
of bids, may be cause for rejection of the bid.
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(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond
supported by good and sufficient surety or sureties acceptable to the Government, postal money
order, certified check, cashier's check, irrevocable letter of credit, or, under Treasury Department
regulations, certain bonds or notes of the United States. The Contracting Officer will return bid
guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable after the
opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as
accepted.-

(c) The amount of the bid guarantee shall be 20 percent of the bid price or $_n/a_______,
whichever is less.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the period
specified for acceptance, fails to execute all contractual documents or furnish executed bond(s)
within 10 days after receipt of the forms by the bidder, the Contracting Officer may terminate the
contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring
the work that exceeds the amount of its bid, and the bid guarantee is available to offset the
difference.

52.228-2      ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and
persons supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with
this contract becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the
opinion of the Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period
of required security. If the Contractor does not furnish an acceptable extension or replacement
ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled expiration, the
Contracting officer has the right to immediately draw on the ILC.

52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance
of this contract, at least the kinds and minimum amounts of insurance required in the Schedule or
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elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting
Officer in writing that the required insurance has been obtained.  The policies evidencing
required insurance shall contain an endorsement to the effect that any cancellation or any
material change adversely affecting the Government's interest shall not be effective (1) for such
period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever
period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance,
and shall make copies available to the Contracting Officer upon request.

52.228-11     PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2)
with respect to Government securities held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by a title insurance company
approved by the United States Department of Justice. This title evidence must show fee simple
title vested in the surety along with any concurrent owners; whether any real estate taxes are due
and payable; and any recorded encumbrances against the property, including the lien filed in
favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated
no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who
certifies that the appraisal has been conducted in accordance with the generally accepted
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as
promulgated by the Appraisal Foundation.
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52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (SEP 1996)-

(a) Definitions. As used in this clause--

Contract price means the award price of the contract or, for requirements contracts, the price
payable for the estimated quantity; or for indefinite-delivery type contracts, the price payable for
the specified minimum quantity.

(b) Unless the resulting contract price is $100,000 or less, the successful offeror shall be required
to furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be
100 percent of the original contract price.

(ii) The Government may require additional performance bond protection when the contract
price is increased. The increase in protection shall generally equal 100 percent of the increase in
contract price.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

(2) Payment Bonds (Standard Form 25-A):

(i) The penal amount of payment bonds shall equal--

(A) 50 percent of the contract price if the contract price is not more than $1 million;

(B) 40 percent of the contract price if the contract price is more than $1 million but not more
than $5 million; or

(C) $2.5 million if the contract price is more than $5 million.

(ii) If the original contract price is $5 million or less, the Government may require additional
protection if the contract price is increased. The penal amount of the total protection shall meet
the requirement of subparagraph (b)(2)(i) of this clause.

(iii) The Government may secure additional protection by directing the Contractor to increase the
penal sum of the existing bond or to obtain an additional bond.

(c) The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event,
before starting work.

(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose



DACW61-00-B-0013

00700-58

names appear on the list contained in Treasury Department Circular 570, individual sureties, or
by other acceptable security such as postal money order, certified check, cashier's check,
irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain
bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register,
or may be obtained from the U.S. Department of Treasury,  Financial Management Service,
Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if this is a
negotiated contract or a modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes
and duties, in effect on the contract date, that the taxing authority is imposing and collecting on
the transactions or property covered by this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise
tax or duty, or tax that was exempted or excluded on the contract date but whose exemption was
later revoked or reduced during the contract period, on the transactions or property covered by
this contract that the Contractor is required to pay or bear as the result of legislative, judicial, or
administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or
duty, except social security or other employment taxes, that would otherwise have been payable
on the transactions or property covered by this contract, but which the Contractor is not required
to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of
legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax,
provided the Contractor warrants in writing that no amount for such newly imposed Federal
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or
otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except
social security or other employment taxes, that the Contractor is required to pay or bear, or does
not obtain a refund of, through the Contractor's fault, negligence, or failure to follow instructions
of the Contracting Officer.
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(f) No adjustment shall be made in the contract price under this clause unless the amount of the
adjustment exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any
Federal excise tax or duty that reasonably may be expected to result in either an increase or
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption
from any Federal, State, or local tax when the Contractor requests such evidence and a
reasonable basis exists to sustain the exemption.

52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY
1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of
work accomplished which meets the standards of quality established under the contract, as
approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by
the contract covered by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the
contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on
the site and preparatory work done to be taken into consideration. Material delivered to the
Contractor at locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and
that the material will be used to perform this contract.
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(c) Contractor certification. Along with each request for progress payments, the Contractor shall
furnish the following certification, or payment shall not be made: (However, if the Contractor
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received
under the contract, and timely payments will be made from the proceeds of the payment covered
by this certification, in accordance with subcontract agreements and the requirements of chapter
39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

_____________________

(Name)

______________________

(Title)

______________________

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract
(hereinafter referred to as the "unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from
the 8th day after the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has
been corrected; or
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(ii) The date the Contractor reduces the amount of any subsequent certified request for progress
payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any
period for which a progress payment is to be made, the Contracting Officer shall authorize
payment to be made in full. However, if satisfactory progress has not been made, the Contracting
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory
progress is achieved. When the work is substantially complete, the Contracting Officer may
retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor
all the remaining withheld funds. Also, on completion and acceptance of each separate building,
public work, or other division of the contract, for which the price is stated separately in the
contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall
not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the
contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisions in
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract
after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against
the Government arising by virtue of this contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of the release. A release may also be
required of the assignee if the Contractor's claim to amounts payable under this contract has been
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract
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actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1,
including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the
amount payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned
amount; and

(2) Deducted from the next available payment to the Contractor.

52.232-17     INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by
the Contractor to the Government under this contract (net of any applicable tax credit under the
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid
unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the
following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any
demand resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to
confirm completed negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor
stating the amount of refund payable in connection with a pricing proposal or a negotiated
pricing agreement not confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.
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52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C.
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become
due as a result of the performance of this contract to a bank, trust company, or other financing
institution, including any Federal lending agency. The assignee under such an assignment may
thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all
unpaid amounts payable under this contract, and shall not be made to more than one party,
except that an assignment or reassignment may be made to one party as agent or trustee for two
or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the
Contracting Officer authorizes such action in writing.

52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment terms in this contract, the Government will make invoice
payments and contract financing payments under the terms and conditions specified in this
clause. Payment shall be considered as being made on the day a check is dated or the date of an
electronic funds transfer. Definitions of pertinent terms are set forth in section 32.902 of the
Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless
otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays,
Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are
several types of invoice payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer
approval of the estimated amount and value of work or services performed, including payments
for reaching milestones in any project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request
by the designated billing office. If the designated billing office fails to annotate the payment
request with the actual date of receipt at the time of receipt, the payment due date shall be the
14th day after the date of the Contractor's payment request, provided a proper payment request is
received and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.
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(B) The due date for payment of any amounts retained by the Contracting Officer in accordance
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as
specified in the contract or, if not specified, 30 days after approval for release to the Contractor
by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release
of all claims against the Government arising by virtue of the contract, and payments for partial
deliveries that have been accepted by the Government (e.g., each separate building, public work,
or other division of the contract for which the price is stated separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the
designated billing office of a proper invoice from the Contractor, or the 30th day after
Government acceptance of the work or services completed by the Contractor, whichever is later.
If the designated billing office fails to annotate the invoice with the date of actual receipt at the
time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor's invoice, provided a proper invoice is received and there is no disagreement over
quantity, quality, or Contractor compliance with contract requirements.

(B) On a final invoice where the payment amount is subject to contract settlement actions (e.g.,
release of claims), acceptance shall be deemed to have occurred on the effective date of the
contract settlement.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include the items listed in
subdivisions (a)(2)(i) through (a)(2)(ix) of this clause. If the invoice does not comply with these
requirements, it shall be returned within 7 days after the date the designated billing office
received the invoice, with a statement of the reasons why it is not a proper invoice. Untimely
notification will be taken into account in computing any interest penalty owed the Contractor in
the manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date
of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order
number and contract line item number).

(iv) Description of work or services performed.

(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as
that in the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified
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in the event of a defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5,
Payments Under Fixed-Price Construction Contracts.

(ix) Any other information or documentation required by the contract.

(x) While not required, the Contractor is strongly encouraged to assign an identification number
to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment
office, without request from the Contractor, if payment is not made by the due date and the
conditions listed in subdivisions (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable.
However, when the due date falls on a Saturday, Sunday, or legal holiday when Federal
Government offices are closed and Government business is not expected to be conducted,
payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed
and there was no disagreement over quantity, quality, Contractor compliance with any contract
term or condition, or requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the
Secretary of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611)
that is in effect on the day after the due date, except where the interest penalty is prescribed by
other governmental authority (e.g., tariffs). This rate is referred to as the "Renegotiation Board
Interest Rate," and it is published in the Federal Register semiannually on or about January 1 and
July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved
by the Government until the payment date of such approved principal amount; and will be
compounded in 30-day increments inclusive from the first day after the due date through the
payment date. That is, interest accrued at the end of any 30-day period will be added to the
approved invoice principal payment amount and will be subject to interest penalties if not paid in
the succeeding 30-day period. If the designated billing office failed to notify the Contractor of a
defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date
on the corrected invoice will be adjusted by subtracting from such date the number of days taken
beyond the prescribed notification of defects period. Any interest penalty owed the Contractor
will be based on this adjusted due date. Adjustments will be made by the designated payment
office for errors in calculating interest penalties.
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(i) For the sole purpose of computing an interest penalty that might be due the Contractor for
payments described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval
shall be deemed to have occurred constructively on the 7th day after the Contractor has
completed the work or services in accordance with the terms and conditions of the contract. In
the event that actual acceptance or approval occurs within the constructive acceptance or
approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not
apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract
provision. These requirements also do not compel Government officials to accept work or
services, approve Contractor estimates, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the
Government, but this may not exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the
Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause
of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties
under the clause at 52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1
need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the
Government and the Contractor over the payment amount or other issues involving contract
compliance, or on amounts temporarily withheld or retained in accordance with the terms of the
contract. Claims involving disputes, and any interest that may be payable, will be resolved in
accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the
designated payment office, without request from the Contractor, if a discount for prompt
payment is taken improperly. The interest penalty will be calculated on the amount of discount
taken for the period beginning with the first day after the end of the discount period through the
date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a
penalty amount, calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid
in addition to the interest penalty amount if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Is not paid the interest penalty within 10 days after the date the invoice amount is paid; and
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(C) Makes a written demand to the designated payment office for additional penalty payment, in
accordance with subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the
date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the
following data. No additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be
required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and

(3) State that payment of the principal has been received, including the date of receipt.

(B) Demands must be postmarked on or before the 40th day after payment was made, except
that--

(1) If the postmark is illegible or nonexistent, the demand must have been received and annotated
with the date of receipt by the designated payment office on or before the 40th day after payment
was made; or

(2) If the postmark is illegible or nonexistent and the designated payment office fails to make the
required annotation, the demand's validity will be determined by the date the Contractor has
placed on the demand; provided such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest
penalty, except--

(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision
(a)(4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount of
interest penalty that would have accrued in the absence of these limits, subject to the overall
limits on the additional penalty specified in subdivision (a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the
interest penalty due on each separate payment made for each separate contract. The maximum
and minimum additional penalty shall not be based upon individual invoices unless the invoices
are paid separately. Where payments are consolidated for disbursing purposes, the maximum and
minimum additional penalty determination shall be made separately for each contract therein.
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(D) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract
provides for contract financing, requests for payment shall be submitted to the designated billing
office as specified in this contract or as directed by the Contracting Officer. Contract financing
payments shall be made on the [insert day as prescribed by Agency head; if not prescribed, insert
30th day] day after receipt of a proper contract financing request by the designated billing office.
In the event that an audit or other review of a specific financing request is required to ensure
compliance with the terms and conditions of the contract, the designated payment office is not
compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements
that do not involve recurring submissions of contract financing requests, payment shall be made
in accordance with the corresponding contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest
penalty for payment delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for
property or services (including a material supplier) for the purpose of performing this contract
the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay
the subcontractor for satisfactory performance under its subcontract not later than 7 days from
receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
the subcontractor an interest penalty for each payment not made in accordance with the payment
clause--

(i) For the period beginning on the day after the required payment date and ending on the date on
which payment of the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment
clause and an interest penalty clause conforming to the standards set forth in subparagraphs
(c)(1) and (c)(2) of this clause in each of its subcontracts, and to require each of its
subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or
supplier.
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(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate,
and to include in their subcontract, provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory
performance under the subcontract without incurring any obligation to pay a late payment
interest penalty, in accordance with terms and conditions agreed to by the parties to the
subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
part or all of the subcontractor's request for payment may be withheld in accordance with the
subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been
furnished to the subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause
has been furnished to the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to
the Government but before making a payment to a subcontractor for the subcontractor's
performance covered by the payment request, discovers that all or a portion of the payment
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance
with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving rise to a
withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by
an amount not to exceed the amount specified in the notice of withholding furnished under
subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the
correction of the identified subcontract performance deficiency, and--

(i) Make such payment within--
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(A) Seven days after correction of the identified subcontract performance deficiency (unless the
funds therefor must be recovered from the Government because of a reduction under subdivision
(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest
established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the
8th day after receipt of the withheld amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after
making payment to a first-tier subcontractor, receives from a supplier or subcontractor of the
first-tier subcontractor (hereafter referred to as a "second-tier subcontractor") a written notice in
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting
a deficiency in such first-tier subcontractor's performance under the contract for which the
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest
penalty under subparagraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an
amount not to exceed the amount specified in the notice of withholding furnished under
subdivision (f)(1)(i) of this clause.
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(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after
receipt of satisfactory written notification that the identified subcontract performance deficiency
has been corrected, the Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier
subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor
computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(g) Written notice of subcontractor withholding. A written notice of any withholding shall be
issued to a subcontractor (with a copy to the Contracting Officer of any such notice issued by the
Contractor), specifying--

(1) The amount to be withheld;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the
amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the
Government of any amount withheld or retained in accordance with paragraph (d) of this clause
until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to
the amount or entitlement of a subcontractor to a payment or a late payment interest penalty
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the United States is a party. The United States may not be
interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause,
this clause shall not limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or
nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under
paragraph (c) of this clause shall not be construed to be an obligation of the United States for
such interest penalty. A cost-reimbursement claim may not include any amount for
reimbursement of such interest penalty.
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52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used
in this clause, the term ``EFT'' refers to the funds transfer and may also include the payment
information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the
Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government
can make payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using
the EFT information contained in the Central Contractor Registration (CCR) database. In the
event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either
the Automated Clearing House (ACH) network, subject to the rules of the National Automated
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal
payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect,
then the Government need not make payment to the Contractor under this contract until correct
EFT information is entered into the CCR database; and any invoice or contract financing request
shall be deemed not to be a proper invoice for the purpose of prompt payment under this
contract. The prompt payment terms of the contract regarding notice of an improper invoice and
delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving
points (i.e., more than one remittance address and/or EFT information set) in the CCR database,
and the Contractor has not notified the Government of the payment receiving point applicable to
this contract, the Government shall make payment to the first payment receiving point (EFT
information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer
occurs because the Government used the Contractor's EFT information incorrectly, the
Government remains responsible for--

(i) Making a correct payment;
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(ii) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction
instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed
to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make
payment, and the provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction
instruction released to the Federal Reserve System, the date specified for settlement of the
payment is on or before the prompt payment due date, provided the specified payment date is a
valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as
provided for in the assignment of claims terms of this contract, the Contractor shall require as a
condition of any such assignment, that the assignee shall register in the CCR database and shall
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of
this clause shall apply to the assignee as if it were the Contractor. EFT information that shows
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the
meaning of paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for
errors resulting from changes to EFT information made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor
available payment information that is suitable for transmission as of the date of release of the
EFT instruction to the Federal Reserve System. The Government may request the Contractor to
designate a desired format and method(s) for delivery of payment information from a list of
formats and methods the payment office is capable of executing. However, the Government does
not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to
the Government. If the Government makes payment by check in accordance with paragraph (a)
of this clause, the Government shall mail the payment information to the remittance address
contained in the CCR database.
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52.233-1     DISPUTES.  (DEC 1998)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be
resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the
contracting parties seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to this
contract.  A claim arising under a contract, unlike a claim relating to that contract, is a claim that
can be resolved under a contract clause that provides for the relief sought by the claimant.
However, a written demand or written assertion by the Contractor seeking the payment of
money exceeding $100,000 is not a claim under the Act until certified as required by
subparagraph (d)(2) of this clause.  A voucher, invoice, or other routine request for payment that
is not in dispute when submitted is not a claim under the Act.  The submission may be converted
to a claim under the Act, by complying with the submission and certification requirements of this
clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this
contract, submitted within 6 years after accrual of the claim to the Contracting Officer for a
written decision. A claim by the Government against the Contractor shall be subject to a written
decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this
clause when submitting any claim -

(A) Exceeding $100,000; or

(B) Regardless of the amount claimed, when using -

(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to
handle in accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issues in controversy that have not been
submitted as all or part of a claim.

(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that
the supporting data are accurate and complete to the best of my knowledge and belief; that the
amount requested accurately reflects the contract adjustment for which the Contractor believes
the Government is liable; and that I am duly authorized to certify the claim on behalf of the
Contractor.
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(3) The certification may be executed by any person duly authorized to bind the Contractor with
respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in
writing by the Contractor, render a decision within 60 days of the request.  For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or
notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit
as provided in the Act.

(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
alternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
shall inform the Contracting Officer, in writing, of the Contractor's specific reasons for rejecting
the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receives the claim (certified, if required); or (2) the date that payment
otherwise would be due, if that date is later, until the date of payment.  With regard to claims
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from
the date that the Contracting Officer initially receives the claim.  Simple interest on claims shall
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is
applicable to the period during which the Contracting Officer receives the claim and then at the
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency
of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final
resolution of any request for relief, claim, appeal, or action arising under the contract, and
comply with any decision of the Contracting Officer.

52.233-3      PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a
protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to the
Contractor, direct the Contractor to stop performance of the work called for by this contract. The
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt
of the order, the Contractor shall immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or
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(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified,
in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost
properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon a proposal at any time before final payment under
this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting
from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken
under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to
reimburse the Government the amount of such costs. In addition to any other remedy available,
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by
offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2     DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or a fixed-price dismantling, demolition, or removal of improvements
contract is contemplated and the contract amount is expected to exceed the small purchase
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a
fixed-price construction or a fixed-price contract for dismantling, demolition, or removal of
improvements is contemplated and the contract amount is expected to be within the small
purchase limitation.
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(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice
to the Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from
those ordinarily encountered and generally recognized as inhering in work of the character
provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the
notice. If the conditions do materially so differ and cause an increase or decrease in the
Contractor's cost of, or the time required for, performing any part of the work under this contract,
whether or not changed as a result of the conditions, an equitable adjustment shall be made under
this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required; provided, that the
time prescribed in (a) above for giving written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR
1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself as to the general
and local conditions which can affect the work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;

(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance.  The Contractor also
acknowledges that it has satisfied itself as to the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered insofar as this information is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract.  Any
failure of the Contractor to take the actions described and acknowledged in this paragraph will
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of
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successfully performing the work, or for proceeding to successfully perform the work without
additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by
the Contractor based on the information made available by the Government. Nor does the
Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted,
the Contractor shall directly superintend the work or assign and have on the worksite a
competent superintendent who is satisfactory to the Contracting Officer and has authority to act
for the Contractor.

52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any Federal, State, and municipal
laws, codes, and regulations applicable to the performance of the work.  The Contractor shall
also be responsible for all damages to persons or property that occur as a result of the
Contractor's fault or negligence.  The Contractor shall also be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8     OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site
of the work under this contract.  The Contractor shall fully cooperate with the other contractors
and with Government employees and shall carefully adapt scheduling and performing the work
under this contract to accommodate the additional work, heeding any direction that may be
provided by the Contracting Officer.  The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall
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only remove trees when specifically authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities

(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be
known by the Contractor.  The Contractor shall repair any damage to those facilities, including
those that are the property of a third party, resulting from failure to comply with the requirements
of this contract or failure to exercise reasonable care in performing the work.  If the Contractor
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer.  The Contractor shall hold
and save the Government, its officers and agents, free and harmless from liability of any nature
occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and
materials furnished by the Contractor without expense to the Government.  The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer.  When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation.  When it is necessary
to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor shall
repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting
Officer shall furnish the Contractor a list of items of work remaining to be performed or
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corrected on those portions of the work that the Government intends to take possession of or use.
However, failure of the Contracting Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract. The Government's
possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government's possession
or use, notwithstanding the terms of the clause in this contract entitled "Permits and
Responsibilities."  If prior possession or use by the Government delays the progress of the work
or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing
accordingly.

52.236-12     CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from
accumulations of waste materials.  Before completing the work, the Contractor shall remove
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not
the property of the Government.  Upon completing the work, the Contractor shall leave the work
area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13      ACCIDENT PREVENTION (NOV 1991)

(a)  The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and

(3) control costs in the performance of this contract.

(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(1)  Provide appropriate safety barricades, signs, and signal lights;

(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

(c)  If this contract is for construction or dismantling, demolition or removal of improvements
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with any Department of Defense agency or component, the Contractor shall comply with all
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these
requirements or any condition which poses a serious or imminent danger to the health or safety
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally,
with written confirmation, and request immediate initiation of corrective action.  This notice,
when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required.  After
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory corrective action has been taken.  The
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of
the performance schedule on any stop work order issued under this clause.

(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes
in the designation of the parties, in subcontracts.

52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another
period of time determined by the Contracting Officer, prepare and submit to the Contracting
Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates
starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during
the period.  If the Contractor fails to submit a schedule within the time prescribed, the
Contracting Officer may withhold approval of progress payments until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to
the Contracting Officer.  If, in the opinion of the Contracting Officer, the Contractor falls behind
the approved schedule, the Contractor shall take steps necessary to improve its progress,
including those that may be required by the Contracting Officer, without additional cost to the
Government. In this circumstance, the Contracting Officer may require the Contractor to increase
the number of shifts, overtime operations, days of work, and/or the amount of construction plant,
and to submit for approval any supplementary schedule or schedules in chart form as the
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is
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not prosecuting the work with sufficient diligence to ensure completion within the time specified
in the contract.  Upon making this determination, the Contracting Officer may terminate the
Contractor's right to proceed with the work, or any separable part of it, in accordance with the
default terms of this contract.

52.236-17     LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks
indicated on the drawings, and shall be responsible for all measurements in connection with the
layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms,
equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor
shall be responsible for executing the work to the lines and grades that may be established or
indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining
and preserving all stakes and other marks established by the Contracting Officer until authorized
to remove them.  If such marks are destroyed by the Contractor or through its negligence before
their removal is authorized, the Contracting Officer may replace them and deduct the expense of
the replacement from any amounts due or to become due to the Contractor.

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror
will be notified and will be required to attend. The Contracting Officer's notification will include
specific details regarding the date, time, and location of the conference, any need for attendance
by subcontractors, and information regarding the items to be discussed.

52.243-4     CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written
order designated or indicated to be a change order, make changes in the work within the general
scope of the contract, including changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction,
instruction, interpretation, or determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that the Contractor gives the
Contracting Officer written notice stating
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(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or
the time required for, the performance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officer shall make an equitable adjustment and
modify the contract in writing.  However, except for an adjustment based on defective
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for
any costs incurred more than 20 days before the Contractor gives written notice as required.  In
the case of defective specifications for which the Government is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting
to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a
written statement describing the general nature and amount of the proposal, unless this period is
extended by the Government.  The statement of proposal for adjustment may be included in the
notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after
final payment under this contract.

52.242-13      BANKRUPTCY.  (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method
authorized by the contract, written notification of the bankruptcy to the Contracting Officer
responsible for administering the contract.  This notification shall be furnished within five days
of the initiation of the proceedings relating to bankruptcy filing.  This notification shall include
the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition was filed, and a listing of Government contract numbers and contracting
offices for all Government contracts against which final payment has not been made.  This
obligation remains in effect until final payment under this contract.

52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996)
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(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture
and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as
will ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer
and is subject to Government inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor,
and material reasonably needed for performing such safe and convenient inspections and tests as
may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily
delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1)
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2)
terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already
completed work by removing it or tearing it out, the Contractor, on request, shall promptly
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furnish all necessary facilities, labor, and material. If the work is found to be defective or
nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the
Contractor shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the Contracting Officer shall make
an equitable adjustment for the additional services involved in the examination and
reconstruction, including, if completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as
practicable after completion and inspection, all work required by the contract or that portion of
the work the Contracting Officer determines can be accepted separately. Acceptance shall be
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
Government's rights under any warranty or guarantee.

52.242-14     SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt
all or any part of the work of this contract for the period of time that the Contracting Officer
determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration
of this contract, or (2) by the Contracting Officer's failure to act within the time specified in this
contract (or within a reasonable time if not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonable suspension, delay, or interruption, and the contract modified in writing
accordingly. However, no adjustment shall be made under this clause for any suspension, delay,
or interruption to the extent that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor, or for which
an equitable adjustment is provided for or excluded under any other term or condition of this
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the suspension, delay, or interruption, but not later than the
date of final payment under the contract.

52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL
COMPONENTS (OCT 1998)

(a) Definitions.

"Commercial item", as used in this clause, has the meaning contained in the clause at 52.202-1,
Definitions.
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"Subcontract", as used in this clause, includes a transfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not required to include
any FAR provision or clause, other than those listed below to the extent they are applicable and
as may be required to establish the reasonableness of prices under Part 15, in a subcontract at any
tier for commercial items or commercial components:

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (38
U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities  (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial Vessels (46 U.S.C.
1241)(flow down not required for subcontracts awarded beginning May 1, 1996).

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

52.247-64     PREFERENCE FOR PRIVATELY OWNED U.S. - FLAG COMMERCIAL
VESSELS (JUN 1997)

(a) The Cargo Preference Act of 1954 (46 U.S.C. 1241(b)) requires that Federal departments and
agencies shall transport in privately owned U.S.-flag commercial vessels at least 50 percent of
the gross tonnage of equipment, materials, or commodities that may be transported in ocean
vessels (computed separately for dry bulk carriers, dry cargo liners, and tankers). Such
transportation shall be accomplished when any equipment, materials, or commodities, located
within or outside the United States, that may be transported by ocean vessel are--

(1) Acquired for a U.S. Government agency account;

(2) Furnished to, or for the account of, any foreign nation without provision for reimbursement;

(3) Furnished for the account of a foreign nation in connection with which the United States
advances funds or credits, or guarantees the convertibility of foreign currencies; or

(4) Acquired with advance of funds, loans, or guaranties made by or on behalf of the United
States.
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(b) The Contractor shall use privately owned U.S.-flag commercial vessels to ship at least 50
percent of the gross tonnage involved under this contract (computed separately for dry bulk
carriers, dry cargo liners, and tankers) whenever shipping any equipment, materials, or
commodities under the conditions set forth in paragraph (a) above, to the extent that such vessels
are available at rates that are fair and reasonable for privately owned U.S.-flag commercial
vessels.

(c)(1) The Contractor shall submit one legible copy of a rated on-board ocean bill of lading for
each shipment to both (i) the Contracting Officer, and (ii) the Division of National Cargo, Office
of Market Development, Maritime Administration, U.S. Department of Transportation,
Washington, DC 20590. Subcontractor bills of lading shall be submitted through the Prime
Contractor.

(2) The Contractor shall furnish these bill of lading copies (i) within 20 working days of the date
of loading for shipments originating in the United States, or (ii) within 30 working days for
shipments originating outside the United States. Each bill of lading copy shall contain the
following information:

(A) Sponsoring U.S. Government agency.

(B) Name of vessel.

(C) Vessel flag of registry.

(D) Date of loading.

(E) Port of loading.

(F) Port of final discharge.

(G) Description of commodity.

(H) Gross weight in pounds and cubic feet if available.

(I) Total ocean freight revenue in U.S. dollars.

(d) Except for contracts at or below the simplified acquisition threshold, the Contractor shall
insert the substance of this clause, including this paragraph (d), in all subcontracts or purchase
orders under this contract.

(e) The requirement in paragraph (a) does not apply to--

(1) Contracts at or below the simplified acquisition threshold;

(2) Cargoes carried in vessels of the Panama Canal Commission or as required or authorized by
law or treaty;
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(3) Ocean transportation between foreign countries of supplies purchased with foreign currencies
made available, or derived from funds that are made available, under the Foreign Assistance Act
of 1961 (22 U.S.C. 2353); and

(4) Shipments of classified supplies when the classification prohibits the use of non-Government
vessels.

(f) Guidance regarding fair and reasonable rates for privately owned U.S.-flag commercial
vessels may be obtained from the Division of National Cargo, Office of Costs and Rates,
Maritime Administration, 400 Seventh Street, SW, Washington, DC 20590, Phone: 202-366-
4610.

52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the
diligence that will insure its completion within the time specified in this contract including any
extension, or fails to complete the work within this time, the Government may, by written notice
to the Contractor, terminate the right to proceed with the work (or the separable part of the work)
that has been delayed.  In this event, the Government may take over the work and complete it by
contract or otherwise, and may take possession of and use any materials, appliances, and plant on
the work site necessary for completing the work.  The Contractor and its sureties shall be liable
for any damage to the Government resulting from the Contractor's refusal or failure to complete
the work within the specified time, whether or not the Contractor's right to proceed with the work
is terminated.  This liability includes any increased costs incurred by the Government in
completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with
damages under this clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,
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(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from
unforeseeable causes beyond the control and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay.  The
Contracting Officer shall ascertain the facts and the extent of delay.  If, in the judgment of the
Contracting Officer, the findings of fact warrant such action, the time for completing the work
shall be extended.  The findings of the Contracting Officer shall be final and conclusive on the
parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor
was not in default, or that the delay was excusable, the rights and obligations of the parties will
be the same as if the termination had been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and
remedies provided by law or under this contract.

52.253-1     COMPUTER GENERATED FORMS (JAN 1991)

(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form,
provided there is no change to the name, content, or sequence of the data elements on the form,
and provided the form carries the Standard or Optional Form number and edition date.

(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency
unique form prescribed by an agency supplement to the FAR may be submitted on a computer
generated version of the form provided there is no change to the name, content, or sequence of
the data elements on the form and provided the form carries the agency form number and edition
date.

(c)  If the Contractor submits a computer generated version of a form that is different than the
required form, then the rights and obligations of the parties will be determined based on the
content of the required form.
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52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering
change proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract
savings realized from accepted VECP's, in accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation,
maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from
a VECP in the agency's overall projected collateral costs, exclusive of acquisition savings,
whether or not the acquisition cost changes.

"Contractor's development and implementation costs," as used in this clause, means those costs
the Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting
the VECP, as well as those costs the Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from
developing and implementing the VECP, such as any net increases in the cost of testing,
operations, maintenance, and logistic support.  The term does not include the normal
administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor
cost of performance resulting from acceptance of the VECP, minus allowable Contractor's
development and implementation costs, including subcontractors' development and
implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions
or characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only; or

(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the
information described in subparagraphs (1) through (7) below.  If the proposed change is
affected by contractually required configuration management or similar procedures, the
instructions in those procedures relating to format, identification, and priority assignment shall
govern VECP preparation.  The VECP shall include the following:
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(1) A description of the difference between the existing contract requirement and that proposed,
the comparative advantages and disadvantages of each, a justification when an item's function or
characteristics are being altered, and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is
accepted, including any suggested specification revisions.

(3) A separate, detailed cost estimate for

(i) the affected portions of the existing contract requirement and

(ii) the VECP.  The cost reduction associated with the VECP shall take into account the
Contractor's allowable development and implementation costs, including any amount attributable
to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP,
such as test and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued
in order to achieve the maximum cost reduction, noting any effect on the contract completion
time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite,
with a copy to the Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it. If additional time is required, the
Contracting Officer will notify the Contractor within the 45-day period and provide the reason
for the delay and the expected date of the decision.  The Government will process VECP's
expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing,
explaining the reasons for rejection.  The Contractor may withdraw any VECP, in whole or in
part, at any time before it is accepted by the Government.  The Contracting Officer may require
that the Contractor provide written notification before undertaking significant expenditures for
VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a
modification to this contract citing this clause.  The Contracting Officer may accept the VECP,
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even though an agreement on price reduction has not been reached, by issuing the Contractor a
notice to proceed with the change.  Until a notice to proceed is issued or a contract modification
applies a VECP to this contract, the Contractor shall perform in accordance with the existing
contract.  The decision to accept or reject all or part of any VECP is a unilateral decision made
solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs
from instant contract savings and multiplying the result by

(i) 45 percent for fixed-price contracts or

(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall
be authorized by a modification to this contract to--

(i) Accept the VECP;

(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract
price or fee.

(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant
contract amount by 20 percent of any projected collateral savings determined to be realized in a
typical year of use after subtracting any Government costs not previously offset. However, the
Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or
estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The
Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any
subcontract of $50,000 or more and may include one in subcontracts of lesser value.  In
computing any adjustment in this contract's price under paragraph (f) above, the Contractor's
allowable development and implementation costs shall include any subcontractor's allowable
development and implementation costs clearly resulting from a VECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering
incentive payments; provided, that these payments shall not reduce the Government's share of
the savings resulting from the VECP.

(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the
supporting data by marking the following legend on the affected parts:
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"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . .
. , shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in
part, for any purpose other than to evaluate a value engineering change proposal submitted under
the clause.  This restriction does not limit the Government's right to use information contained in
these data if it has been obtained or is otherwise available from the Contractor or from another
source without limitations."  If a VECP is accepted, the Contractor hereby grants the
Government unlimited rights in the VECP and supporting data, except that, with respect to data
qualifying and submitted as limited rights technical data, the Government shall have the rights
specified in the contract modification implementing the VECP and shall appropriately mark the
data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal
Acquisition Regulation.)

252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition.  Contracting officer's representative" means an individual designated in
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation
Supplement and authorized in writing by the contracting officer to perform specific technical or
administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the
Contractor will receive a copy of the written designation.  It will specify the extent of the COR's
authority to act on behalf of the contracting officer.  The COR is not authorized to make any
commitments or changes that will affect price, quality, quantity, delivery, or any other term or
condition of the contract.

252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER
DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999)

(a)  Definitions.  As used in this clause—

(1)  “Arising out of a contract with the DoD” means any act in connection with—

(i)  Attempting to obtain;

(ii)  Obtaining, or

(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of
the Department of Defense (DoD).

(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a
plea of nolo contendere, for which sentence has been imposed.

(3)  “Date of conviction” means the date judgment was entered against the individual.
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(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony
arising out of a contract with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;

(2) On the board of directors of any DoD contractor or first-tier subcontractor;

(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years
from the date of conviction.

(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject
to a criminal penalty of not more than $500,000 if convicted of knowingly—

(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or

(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier
subcontractor.

(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may
consider other available remedies, such as—

(1)  Suspension or debarment;

(2)  Cancellation of the contract at no cost to the Government; or

(3)  Termination of the contract for default.

(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of
this clause to the Contracting Officer.  Requests shall clearly identify—

(1)  The person involved;

(2)  The nature of the conviction and resultant sentence or punishment imposed;

(3)  The reasons for the requested waiver; and

(4)  An explanation of why a waiver is in the interest of national security.

(g)  The Contractor agrees to include the substance of this clause, appropriately modified to
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for
commercial items or components.

(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain
information as to whether a particular person has been convicted of fraud or any other felony
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arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denial
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507.

252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991)

(a) The Contractor shall not release to anyone outside the Contractor's organization any
unclassified information, regardless of medium (e.g., film, tape, document), pertaining to any
part of this contract or any program related to this contract, unless--

(1) The Contracting Officer has given prior written approval; or

(2) The information is otherwise in the public domain before the date of release.

(b) Requests for approval shall identify the specific information to be released, the medium to be
used, and the purpose for the release.  The Contractor shall submit its request to the Contracting
Officer at least 45 days before the proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this
contract.  Subcontractors shall submit requests for authorization to release through the prime
contractor to the Contracting Officer.

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 2000)

(a) Definitions.

As used in this clause--

(1) Central Contractor Registration (CCR database means the primary DoD repository for
contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by
Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number
assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent
business concern for such purposes as identifying subunits or affiliates of the parent business
concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS
number or the DUNS+4 number, if applicable, and the corresponding Commercial and
Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE
code have been validated; and all edits have been successfully completed.
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee must be registered in the CCR database prior to award, during performance, and through
final payment of any contract resulting from this solicitation, except for awards to foreign
vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer,
which will be used by the Contracting Officer to verify that the offeror is registered in the CCR
database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours
after receipt of a complete and accurate application via the Internet. However, registration of an
applicant submitting an application through a method other than the Internet may take up to 30
days. Therefore, offerors that are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR,
and for any liability resulting from the Government's reliance on inaccurate or incomplete data.
To remain registered in the CCR database after the initial registration, the Contractor is required
to confirm on an annual basis that its information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation
requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr2000.com.

252.209-7003 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING
REQUIREMENTS (MAR 1998)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements
of 37 U.S.C. 4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation
clause 52.222-37, Employment Reports on Disabled Veterans and Veterans of the Vietnam Era),
it has submitted the most recent report required by 38 U.S.C. 4212(d).

252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor
shall not enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that
is identified, on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of a terrorist country.

(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is identified, on the List of Parties
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Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the
award of Defense contracts or subcontracts because it is owned or controlled by the government
of a terrorist country.  The notice must include the name of the proposed subcontractor
notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small
Disadvantaged and Women-Owned Small Business Subcontracting Plan, clause of this contract.

(a) Definitions. Historically black colleges and universities, as used in this clause, means
institutions determined by the Secretary of Education to meet the requirements of 34 CFR 608.2.
The term also means any nonprofit research institution that was an integral part of such a college
or university before November 14, 1986.

Minority institutions, as used in this clause, means institutions meeting the requirements of
section 1046(3) of the Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also
includes Hispanic-serving institutions as defined in section 316(b)(1) of such Act (20 U.S.C.
1059c(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, the term small
disadvantaged business, when used in the FAR 52.219-9 clause, includes historically black
colleges and universities and minority institutions, in addition to small disadvantaged business
concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small
disadvantaged business concern goal required by paragraph (d) of the FAR 52.219-9 clause
when:

(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned
corporation, and

(2) It meets the requirements of 10 U.S.C. 2323a.

(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People
Who are Blind or Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's
small business subcontracting goal.

(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of
Pub. L. 101-510, as amended, may count toward its small disadvantaged business goal,
subcontracts awarded--
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(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval
by the Contractor's cognizant contract administration activity.

(g)  In those subcontracting plans which specifically identify small, small disadvantaged, and
women-owned small businesses, the Contractor shall notify the Administrative Contracting
Officer of any substitutions of firms that are not small, small disadvantaged, or women-owned
small businesses for the firms listed in the subcontracting plan. Notifications shall be in writing
and shall occur within a reasonable period of time after award of the subcontract. Contractor-
specified formats shall be acceptable.

252.223-7004     DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employee in a sensitive position," as used in this clause, means an employee who has been
granted access to classified information; or employees in other positions that the Contractor
determines involve national security; health or safety, or functions other than the foregoing
requiring a high degree of trust and confidence.

(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I
and II, as defined by section 802(6) of title 21 of the United States Code, the possession of which
is unlawful under chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a
controlled substance pursuant to a valid prescription or other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a
drug-free work force.  While this clause defines criteria for such a program, contractors are
encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that
are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling,
rehabilitation, and coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor
employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum
respect for individual confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully
monitored basis.  Employee drug testing programs shall be established taking account of the
following:
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(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs
by employees in sensitive positions.  The extent of and criteria for such testing shall be
determined by the Contractor based on considerations that include the nature of the work being
performed under the contract, the employee's duties, and efficient use of Contractor resources,
and the risks to health, safety, or national security that could result from the failure of an
employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug
use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory
Guidelines for Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988),
issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are
found to be using drugs illegally.  Contractors shall not allow any employee to remain on duty or
perform in a sensitive position who is found to use illegal drugs until such times as the
Contractor, in accordance with procedures established by the Contractor, determines that the
employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent
that are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will
be a subject of negotiation at the next collective bargaining session.

252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions.  As used in this clause--

(1)  "Foreign person" means any person other than a United States person as defined in Section
16(2) of the Export Administration Act of 1979 (50 U.S.C. App. Sec 2415).
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(2)  "United States person" is defined in Section 16(2) of the Export Administration Act of 1979
and means any United States resident or national (other than an individual resident outside the
United States and employed by other than a United States person), any domestic concern
(including any permanent domestic establishment of any foreign concern), and any foreign
subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern
which is controlled in fact by such domestic concerns, as determined under regulations of the
President.

(b)  Certification.  By submitting this offer, the Offeror, if a foreign person, company or entity,
certifies that it--

(1)  Does not comply with the Secondary Arab Boycott of Israel; and

(2)  Is not taking or knowingly agreeing to take any action, with respect to the Secondary
Boycott of Israel by Arab countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States
person from taking.

252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the
Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with
part 231 of the Defense FAR Supplement, in effect on the date of this contract.

252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time
specified by the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or
changed.
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(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION.  (DEC 1991)

(a) The Government will pay all costs for the mobilization and demobilization of all of the
Contractor's plant and equipment at the contract lump sum price for this item.

(1) 60 percent of the lump sum price upon completion of the contractor's mobilization at the
work site.

(2) The remaining 40 percent upon completion of demobilization.

(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion
of the bid if the Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of
this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in
payment, as determined by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;

(ii) Actual demobilization costs at completion of demobilization; and

(iii) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause
is not subject to appeal.

252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full
compensation to the Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and

(2) Performing all operations required to complete the work in conformity with the drawings and
specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all
costs for work in the specifications, whether or not specifically listed in the Bidding Schedule.
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252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the
contractor loses, dumps, throws overboard, sinks, or misplaces, and which, in the opinion of the
Contracting Officer, may be dangerous to or obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the
Contracting Officer; and

(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are
removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or
delay compliance with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or
negligence is limited to that provided in sections 15, 19, and 20 of the River and Harbor Act of
March 3, 1899 (33 U.S.C. 410 et. seq.).

252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles
and procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect
the contract adjustment for which the Contractor believes the Government is liable. The request
shall include only costs for performing the change, and shall not include any costs that already
have been reimbursed or that have been separately claimed. All indirect costs included in the
request shall be properly allocable to the change in accordance with applicable acquisition
regulations.
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(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms
that exceeds the simplified acquisition threshold shall bear, at the time of submission, the
following certificate executed by an individual authorized to certify the request on behalf of the
Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and
complete to the best of my knowledge and belief.

----------------------------------------------------------------------
(Official's Name)
----------------------------------------------------------------------
(Title)

(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts,
including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal
Acquisition Regulation (FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the
FAR, including actual cost data and data to support any estimated costs, even if cost or pricing
data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted
supplies and services, routine vouchers under a cost-reimbursement type contract, or progress
payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) Definitions.  As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry
through international waters.



DACW61-00-B-0013

00700-104

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the
prime contractor whose contractual obligation to perform results from, or is conditioned upon,
award of the prime contract and who is performing any part of the work or other requirement of
the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned  by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract
documentation contains a reference to a DoD contract number or a military destination.

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships;
floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools; material; equipment; stores of all
kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under
this contract.

(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-
-

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value
(generally, the Contractor does not add value to items that it contracts for f.o.b. destination
shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces
deployed in humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation
System in accordance with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize
shipment in foreign-flag vessels, or designate available U.S.-flag vessels, if the Contractor or a
subcontractor believes that --
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(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery
schedules.  The Contracting Officer will process requests submitted after such date(s) as
expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the
shipper's sailing date will not of itself constitute a compensable delay under this or any other
clause of this contract.  Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this
purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development,
Maritime Administration, U.S. Department of Transportation, Washington, DC 20590, one copy
of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the
following information --

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;



DACW61-00-B-0013

00700-106

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;

(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor agrees to provide with its final invoice under this contract a representation
that to the best of its knowledge and belief --

(1) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments
under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting
Officer for all non-U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag
vessels without the written consent of the Contracting Officer.  The Contractor shall describe
these shipments in the following format:

    ITEM              CONTRACT          QUANTITY
    DESCRIPTION     LINE ITEMS
    ____________________________________________________________________
    ____________________________________________________________________
    ____________________________________________________________________
    ____________________________________________________________________
TOTAL_______________________________________________________________

(g) If the final invoice does not include the required representation, the Government will reject
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment
clause of this contract.  In the event there has been unauthorized use of non-U.S.-flag vessels in
the performance of this contract, the Contracting Officer is entitled to equitably adjust the
contract, based on the unauthorized use.

(h) The Contractor shall include this clause, including this paragraph (h), in all subcontractors
under this contract that--

(1) Exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation;
and
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(2) Are for a type of supplies described in paragraph (b)(3) of this clause.

252..248-7000     PREPARATION OF VALUE ENGINEERING CHANGE PROPOSALS
(MAY 1994)

Prepare value engineering change proposals, for submission pursuant to the value engineering
clause of this contract, in the format prescribed by the version of MIL-STD-973 in effect on the
date of contract award.
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SPECIAL CLAUSES

SC-1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

The Contractor will be required to commence work within 10 calendar days 
after the date of receipt by him of the notice to proceed, and commence 
actual dredging under this contract within 15 calendar days after the date 
of receipt by him of the notice to proceed, to prosecute said work
diligently and to complete the entire work ready for use not later than 120 
calendar days after the date of receipt by him of the notice to proceed; 
provided that, should the total quantity of material to be paid for 
actually removed under the contract exceed the limit established in the 
Contract Clause entitled: VARIATION IN ESTIMATED QUANTITY, additional time 
will be allowed at the rate of one calendar day for each 3,000 cubic yards  
in excess of the established limit.  The time stated for completion shall 
include final clean-up of the premises. (CENAP)

SC-2 LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time specified
in the contract, or any extensions thereof, the Contractor shall pay to the
Government as liquidated damages, the sum of $950.00 for each day of delay.

b. If the Government terminates the Contractor's right to proceed, the
resulting damage will consist of liquidated damages until such reasonable
time as may be required for final completion of the work together with any
increased costs occasioned by the Government in completing the work.

c. If the Government does not terminate the Contractor's right to proceed,
the resulting damage will consist of liquidated damages until the work is
completed or accepted. (FAR 52.211-12)

SC-3 CONTINUING CONTRACTS (1994 DEC HQ USACE)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations. The responsibilities of the Government are 
limited by this clause notwithstanding any contrary provision of the 
"Payments to Contractor" clause or any other clause of this contract.

b. The sum of $500,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.
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d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract. 

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. (EFAR 52.232-5001)

SC-4 CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. The Contractor shall -
(1) Check all drawings furnished on the CD, immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the 
work;
(3) Promptly notify the Contracting Officer of any discrepancies, and;
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph (a).
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b. Large scale drawings shall, in general, govern small scale drawings.
Figures marked on drawings shall, in general, be followed in preference to
scale measurements.

c. Omissions from the drawings or specifications or the misdescription of
details of work which are manifestly necessary to carry out the intent of
the drawings and specifications, or which are customarily performed, shall
not relieve the contractor from performing such omitted or misdescribed
details of the work, but shall be performed as if fully and correctly set
forth and described in the drawings and specifications.

d. The work shall conform to the specifications and the contract drawings
identified on the following, all of which are available in the office of
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643,
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings
are titled: "Maintenance Dredging, Schuylkill River, Mouth to University
Avenue, Sta. 0+600 to Sta. 22+665, Philadelphia, PA", and have the 
following drawing numbers, subtitles, and dates.

Drawing                                                             Latest
  No.              Subtitle                         Date        Revision Date

58536      General Plan & List of Drawings       05 June 2000         None
58537      Soundings A.S. #1 and A.S. #2         05 June 2000         None
58538      Soundings A.S.#3,A.S.#4,              05 June 2000         None
           A.S.#5 & A.S.#6
58539      Soundings A.S. #7 and A.S. #8         05 June 2000         None  
58540      Sections                              05 June 2000         None
58541      Fort Mifflin Disposal Area            05 June 2000         None

SC-5 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's
information. The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor. (FAR
52.236-4)

a. The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by surveys.

b. Tide Data. Tide tables and tidal current tables for the Schuylkill River
may be obtained from the National Ocean Service, Distribution Division,
6501 Lafayette Avenue, Riverdale, MD 20840. Elevations used herein are
referenced to Corps of Engineers Schuylkill River Datum, unless otherwise 
specified.

c. Weather Conditions. The work area is sheltered except from unusual
storms and extremely cold weather conditions. It is believed that work can
be performed during all seasons of the year except during winter months
when ice conditions may interfere with dredging operations, and subject to 
the seasonal time restrictions specified in Section 02880, DREDGING.  
Complete weather records and reports may be obtained from the local U.S. 
Weather Bureau Office nearest to the work site.  The Contractor shall 
satisfy himself as to the hazards likely to arise from weather conditions 
during the construction period.

d. Channel Traffic. Traffic in the work area consists of oil tankers, ore
and cement ships, and scows and barges towed by tugs. All large vessels are
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moved on the Schuylkill River by tugs. Passing vessels may interfere with
dredging operations.

e. Conditions of Channel. The channel conditions shown on the Contract 
Drawings represent the results of surveys made on the dates indicated and 
can only be considered as indicating the general conditions at that time.

f. Obstruction of Channel. The Government will not undertake to keep the
channel free from vessels or other obstructions, except to the extent of
such regulations if any, as may be prescribed by the Secretary of the Army,
in accordance with the provisions of Section 7 of the River and Harbor Act
approved 8 August 1917. The Contractor will be required to conduct the work
in such a manner as to obstruct navigation as little as possible, and in
case the Contractor's plant so obstructs the channel as to make difficult
or endanger the passage of vessels, said plant shall be promptly moved on
the approach of any vessel to such an extent as may be necessary to afford
a practicable passage. The Contractor shall request the U.S. Coast Guard to
issue a Notice to Mariners advising navigation interests that the
Contractor's dredging plant will be operating in the project waterway. The 
Contractor shall submit a request to the U.S. Coast Guard, MSO/Group 
Philadelphia, 1 Washington Avenue, Philadelphia, PA 19147. The Contractor 
shall furnish a copy of this request to the Contracting Officer not less 
than five (5) days prior to the start of dredging. The Contractor shall 
also notify the U.S. Coast Guard of the approximate time required for 
completion of dredging.  Upon completion of the work, the Contractor shall 
promptly remove his plant, including ranges, buoys, piles and other marks 
placed by him under the contract in navigable waters or on shore.

g. Navigation Aids. The Contractor shall not relocate or move any aids to
navigation that have been established by the U. S. Coast Guard. If it
becomes necessary to have any aid to navigation moved in order to complete
dredging operations under this contract, the Contractor shall notify the
U.S. Coast Guard at least 15 days prior to the desired date for movement of
the aid. All requests shall be made in writing to: Commander (OAN), Fifth
Coast Guard District, 431 Crawford Street, Portsmouth, VA 23704. A copy of
each request shall be furnished to the Contracting Officer.

h. Location. The location of work is located in the lower reach of the
Schuylkill River within the City of Philadelphia, Pennsylvania.

i. Laying of Submerged Pipelines and Obstruction of Channel. All discharge 
pipelines crossing the navigation channel shall be submerged.  Should it
become necessary in the performance of this contract to use a submerged
pipeline, the Contractor shall notify the Contracting Officer in advance of
the schedule for placement of the pipeline. If the submerged line is to be
placed across a navigable channel, the Contractor shall submit a request
for approval, at least ten (10) working days (Sundays and holidays excluded)
prior to the desired closure date, to the U.S. Coast Guard, MSO/Group
Philadelphia, 1 Washington Avenue, Philadelphia, PA 19147.  A copy of each
request shall be furnished to the Contracting Officer. This request shall
contain the following information:

(1) Location (Channel Centerline Stationing) and depth (over the top of
the pipeline) at which the submerged line will be placed;

(2) The desired length of time the channel is to be closed;

(3) The date and hour placement or removal will commence;
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(4) The date and hour of anticipated completion; and

(5) The name and telephone number of the person to be contacted for
information and response to any emergency condition.

The Coast Guard has indicated that the requirements of navigation may make
it necessary to establish times other than those requested. IT SHALL BE THE
CONTRACTOR'S RESPONSIBILITY TO COORDINATE HIS PLANS WITH THE COAST GUARD
SUFFICIENTLY IN ADVANCE OF THE PLANNED CLOSING TO PREVENT DELAY TO THE
DREDGING OPERATIONS AND COMPLY WITH THE COAST GUARD REQUIREMENTS. The
minimum depth to the top of any submerged pipe in the Schuylkill River
between Station 0+600 and Station 20+487 shall not be less than -33.0 feet
Schuylkill River datum, and between Station 20+487 and Station 22+665 shall 
not be less than -26.0 feet Schuylkill River datum.

j. Bridge and Utility Line Crossings:

     (1) Bridges:  The following bridges cross the Schuylkill River in the 
vicinity of the work area.  The location, type and clearance for each are 
shown in the following table.  Vertical clearances presented are above Mean 
High Water.

                                    Horizontal    Vertical        Miles
     Bridge          Type           Clearance     Clearance    above Mouth _

Girard Point      Fixed Hwy.        660 ft.       128 ft.        0.93
George Platt      Fixed Hwy.        619 ft.       135 ft.        1.5
Passyunk Avenue   Bascule Hwy.      200 ft.        33 ft.        3.8

     (2) The Contractor shall verify the locations of all utility crossings 
in the field.  The location and elevation of known utilities crossing the 
river are shown in the following table:

      Location                     Description                 Elevation  _

Approx. opposite Schuylkill   Submarine cables           40 ft. below MLW
River Front Light             (Fourth Naval District)

Approx. downstream side of    (2) Sewer lines (Phila.    50 ft. below MLW
George Platt Bridge           Water Dept.) and

                                (2) 8-Inch pipes
                                (Phila. Electric Co.)

Upstream side of George       Aerial power wires         164 ft. above MHW
Platt Bridge                  (Phila. Electric Co.)

Approx. 25 ft. upstream       (2) 30-inch petroleum      42 ft. below MLW
from George Platt Bridge      pipelines (Arco            across channel not
                              Pipe Line Co.)             less than 35 ft.

                                                           below MLW at
                                                           Pierhead Lines

Approx. 500 ft. upstream      (8) 12-inch, (3) 14-inch   45 ft. below MLW
from George Platt Bridge      & (1) 16-inch oil lines;   across channel not
                              (2) 8-inch electric        less than 35 ft.

                                conduits (Gulf Oil         below MLW at
                                Products Co.)              Pierhead Lines
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Approx. 660 ft. upstream      (2) 8-inch, (7) 2-inch,    45 ft. below MLW
from George Platt Bridge      & (2) 16-inch oil lines;   across channel not

                                (2) 8-inch electric        less than 35 ft.
                                conduits (Gulf Oil         below MLW at
                                Products Co.)              Pierhead Lines

Approx. 800 ft. downstream    14-inch oil line           42 ft. below MLW
from 67th Street              (Defense Plant Corp.)      across channel

Approx. at 67th Street        (3) pipelines: 8, 10       45 ft. below MLW
                                and 12-inch (Gulf          across channel
                                Oil Products Co.)

Approx. at 67th Street        (2) 6-inch pipelines       43 ft. below MLW
                                (Gulf Oil Products Co.)    across channel

Approx. 800 ft. downstream    Aerial wires               150 ft. above MHW
from Passyunk Ave. Bridge     (Atlantic Richfield Co.)

Approx. 550 ft. downstream    (6) pipelines:             42 ft. below MLW
from Passyunk Ave. Bridge     (1) 4-inch, (3) 8-inch     across channel

                                and (2) 12-inch
                                (Atlantic Richfield Co.)

At drawspan, downstream       (2) pipelines, 6-inch      41 ft. below MLW
side of Passyunk Ave.         oil line, and 30-inch      at drawspan
Bridge                        gas line (U.G.I.)

At drawspan, upstream         Submarine power cables     33 ft. below MLW
side of Passyunk Ave.         (City of Phila.)           at drawspan
Bridge

Approx. 100 ft. upstream      Pipe tunnel (Phila.        90 ft. below MLW
from Passyunk Ave. Bridge     Gas Works)                 in channel Bridge

Approx. 350 ft. upstream      (2) 30-inch gas lines      40 ft. below MLLW
from Passyunk Ave. Bridge     (Phila. Gas Works)         across channel

Approx. 800 ft. upstream      (1) 24-inch gas line       40 ft. below MLLW
from Passyunk Ave. Bridge     (Phila. Gas Works)         across channel

Approx. 900 ft. upstream      (1) 24-inch Naphtha line
from Passyunk Ave. Bridge

Approx. 950 ft. upstream      (2) 12-inch, (2) 8-inch,   32 ft. below MLW
from Passyunk Ave. Bridge     and (1) 4-inch oil         in channel
                              pipelines (Atlantic

                                Richfield Co.)

Downstream side of B & O      Submarine Cables           26 ft. below MLW
Bridge, Tasker St.            (B & O R.R. Co.)

Upstream side of B & O        Submarine Cables           26 ft. below MLW
Bridge Tasker St.             (B & O R.R. Co. &

                                Phila. Elec. Co.)

Upstream side of B & O        Submarine Cables           On natural bottom
Bridge, Tasker St.            (Western Union Co.)
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The Contractor shall take all necessary precautions to prevent damage to
these utilities. The Contractor shall cause timely notice of the dredging
to be given to the owners and, when in the opinion of the Contractor such
action is necessary, he shall request that the Government require said
owner or owners to mark the pipelines or move the cables so as to avoid
interference with the dredging operations. Any request made by the
Contractor shall be within 30 days following his receipt of the Notice to
Proceed.

k. Bridge to Bridge Radio Telephone Equipment. In order that radio
telephone communication may be made with passing vessels, all dredges
engaged in work under the contract shall be equipped with and operate
bridge-to-bridge radio telephone equipment. The radio telephone equipment
shall operate on VHF Channel 13 (156.65 MHZ) with low power output having a
communication range of approximately ten miles. The frequency has been
approved by the Federal Communication Commission.

l. Disposal Areas:  The Government disposal area available for this
contract, as shown on the Contract Drawings, is upland disposal area Fort 
Mifflin, Area A.

  m.  The most recent maintenance dredging within the contract area was
  completed by Weeks Marine Dredging Company under Contract No. DACW61-     
   98-C-0022.

n. "Abstract of Bottom Samples" are included as Section 00855 of this 
contract.

o. Survey control description sheets are included as Section 00845 of this 
contract.

p. Magnitude of the Contract Work. The estimated value of the contract is
between $1,000,000 and $5,000,000.

SC-6 LAYOUT OF WORK

The Contractor shall lay out its work from Government-provided channel 
coordinates, furnished as part of each work assignment. The Contractor 
shall furnish, at its own expense, such stakes, templates, platforms, 
equipment, range markers and labor as may be required in laying out any 
part of the work, from the channel coordinates furnished by the Government. 
The Contractor shall be responsible for executing the work to such lines 
and grades.  The Contractor must have real time differential GPS 
positioning in accordance with the Corps survey manual, class 1 survey 
requirements for dredge positioning.  The Contractor shall provide real 
time positioning on a computer screen during dredging, and have the 
capability of playback in 15 minute intervals.  The position must be 
recorded on disk every 15 minutes and submitted to the Contracting Officer 
on a monthly basis.(CENAP)

SC-7 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 84)

The Contractor shall perform on the site, and with its own organization,
work equivalent to at least forty (40) percent of the total amount of work
to be performed under the contract. This percentage may be reduced by a
supplemental agreement to this contract if, during performing the work, the
Contractor requests a reduction and the Contracting Officer determines that
the reduction would be to the advantage of the Government. (FAR 52.236-1)

Section 00800 Page 8



 Invitation for Bids
DACW61-00-B-0013

SC-8 ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed,
or interrupted due to an order of a court of competent jurisdiction as a
result of environmental litigation, as defined below, the Contracting
Officer, at the request of the Contractor, shall determine whether the
order is due in any part to the acts or omissions of the Contractor or a
Subcontractor at any tier not required by the terms of this contract. If it
is determined that the order is not due in any part to acts or omissions of
the Contractor or a Subcontractor at any tier other than as required by the
terms of this contract, such suspension, delay, or interruption shall be
considered as if ordered by the Contracting Officer in the administration
of this contract under the terms of the SUSPENSION OF WORK clause of this
contract. The period of such suspension, delay or interruption shall be
considered unreasonable, and an adjustment shall be made for any increase
in the cost of performance of this contract (excluding profit) as provided
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit
alleging that the work will have an adverse effect on the environment or
that the Government has not duly considered, either substantively or
procedurally, the effect of the work on the environment. (CENAP)

SC-9 SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels on the high seas (33 CFR 81), vessels in inland 
waters (33 CFR 84 and 33 CFR 88), as applicable. (CENAP)

SC-10 CONTINUITY OF WORK (APR 1965 OCE)

No payment will be made for work done in any area designated by the
Contracting Officer until the full depth required under the contract is
secured in the whole of such area, unless prevented by ledge rock, nor will
payment be made for excavation in any area not adjacent to and in
prolongation of areas where full depth has been secured except by decision
of the Contracting Officer. Should any such nonadjacent area be excavated
to full depth during the operations carried on under the contract, payment
for all work therein may be deferred until the required depth has been made
in the area intervening. The Contractor may be required to suspend dredging
at any time when for any reason the gages or ranges cannot be seen or
properly followed. (CENAP)

SC-11 FINAL EXAMINATION AND ACCEPTANCE (APR 1965 OCE)

a. As soon as practicable after the completion of the entire work or any
section thereof (if the work is divided into sections) as in the opinion of
the Contracting Officer will not be subject to damage by further operations
under the contract, such work will be thoroughly examined at the cost and
expense of the Government by sounding or by sweeping, or both, as
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determined by the Contracting Officer. Should any shoals, lumps, or other
lack of contract depth be disclosed by this examination the Contractor will
be required to remove same by dragging the bottom or by dredging at the
contract rate for dredging, but if the bottom is soft and the shoal areas
are small and form no material obstruction to navigation, the removal of
such shoal may be waived at the discretion of the Contracting Officer. The
Contractor or his authorized representative will be notified when soundings
and/or sweepings are to be made, and will be permitted to accompany the
survey party. When the area is found to be in a satisfactory condition, it
will be accepted finally. Should more than two soundings or sweeping
operations by the Government over an area be necessary by reason of work
for the removal of shoals disclosed at a prior sounding or sweeping, the
cost of such third and any subsequent sounding or sweeping operations will
be charged against the Contractor. The rate for each day in which the
Government plant is engaged in such sounding or sweeping operations and/or
is enroute to or from the site or held, for the Contractor's convenience,
at or near the site for these operations, shall be $3,300.00, except on
Saturday, Sunday and holidays when the rate shall be $3,700.00.

b. Final acceptance of the whole or a part of the work and the deductions
or corrections of deductions made thereon will not be reopened after having
once been made, except on evidence of collusion, fraud, or obvious error,
and the acceptance of a completed section shall not change the time of
payment of the retained percentages of the whole or any part of the work.
(CENAP)

SC-12 SHOALING (1965 APR OCE)

If before the contract is completed, shoaling occurs in any section
previously accepted, including shoaling in the finished channel, because of
the natural lowering of the side slopes, redredging at contract price,
within the limits of available funds, may be done if agreeable to both the
Contractor and the Contracting Officer. (CENAP)

SC-13 INSPECTION (APR 1965)

The inspectors will direct the maintenance of the gauges, ranges, location
marks and limit marks in proper order and position; but the presence of the
inspector shall not relieve the Contractor of responsibility for the proper
execution of the work in accordance with the specifications. The Contractor
will be required:

a. To furnish, on the request of the Contracting Officer or any inspector,
the use of such boats, boatmen, laborers, a part of the ordinary and usual
equipment and crew of the dredging plant, as may be reasonably necessary in
inspecting and supervising the work. However, the Contractor will not be
required to furnish such facilities for the surveys, prescribed in the
Special Clause entitled: FINAL EXAMINATION AND ACCEPTANCE.

b. To furnish, on the request of the Contracting Officer or any inspector,
suitable transportation from all points on shore designated by the
Contracting Officer to and from the various pieces of plant and to and
from the disposal areas.

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained by 
the Contracting Officer, and the cost thereof will be deducted from any 
amounts due or to become due the Contractor. (CENAP)

Section 00800 Page 10



 Invitation for Bids
DACW61-00-B-0013

SC-14 ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS (1965 APR OCE)

a. The Contractor shall furnish regularly to Government inspectors on board 
the dredge or other craft upon which they are employed a suitable separate 
room for office and sleeping purposes.  The room shall be fully equipped 
and maintained to the satisfaction of the Contracting Officer; it shall be 
properly heated, ventilated, and lighted, and shall have a desk which can 
be locked, a comfortable bed and chair for each inspector, and washing 
conveniences.  The entire cost of the Contractor for furnishing, equipping 
and maintaining the foregoing accommodations shall be included in the 
contract price. If the Contractor fails to meet these requirements, the 
facilities referred to above will be secured by the Contracting Officer, 
and the cost thereof will be deducted from payments to the Contractor.

b. If the Contractor maintains on this work an establishment for the 
subsistence of his own employees, he shall, when requested, furnish to 
inspectors employed on the work, and to all Government agents who may visit 
the work on official business, meals of a quality satisfactory to the 
Contracting Officer. The meals furnished will be paid for by the Government 
at a rate of $5.00 per person for each meal.  (CENAP)

SC-15   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule," Regions I.  Working conditions shall be considered to be average 
for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule. For forward 
pricing, the schedule in effect at the time of negotiations shall apply. 
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
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(EFARS 52.231-5000) 

Note #1: The small purchase threshold is $100,000. 

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer (or authorized representative) the right to examine 
those books, records, documents, and/or other supporting data that will 
permit evaluation of the proposed equipment costs.  This right shall extend 
for 2 years after expiration of contract performance.  After price 
agreement, the Contractor shall certify that the equipment cost or pricing 
data submitted are accurate, complete and current.

SC-16 PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)

a. As a minimum, the Contractor's performance will be evaluated upon final
acceptance of the work.  However, interim evaluation may be prepared at any
time during contract performance when determined to be in the best interest
of the Government.

b. The format for the evaluation will be DD 2626, and the Contractor will
be rated either outstanding, satisfactory, or unsatisfactory in the areas
of Contractor Quality Control, Timely Performance, Effectiveness of
Management, Compliance with Labor Standards, and Compliance with Safety
Standards. The Contractor will be advised of any unsatisfactory rating,
either in an individual element or in the overall rating, prior to
completing the evaluation, and all Contractor comments will be made a part
of the official record. Performance Evaluation Reports will be available to
all DOD contracting offices for their future use in determining Contractor
responsibility, in compliance with DFAR 236.201(c)(1). (CENAP)

SC-17 CERF IMPLEMENTATION (1983 JUN OCE)

If the work specified in this contract is performed by a hopper dredge(s),
the owner must have an active Basic Ordering Agreement (BOA) for the hopper
dredge(s) on file with the Corps. The Contractor shall be obligated to make
the hopper dredge(s) available to serve in the Corps of Engineers Reserve
Fleet (CERF) at any time that the hopper dredge(s) is performing work under
this contract. When the Contracting Officer is notified of the decision to
activate this dredge(s) into the CERF, he shall take appropriate action to
release the dredge(s). He may then extend or terminate the contract to
implement whichever action is in the best interest of the Government. The
CERF Contractor shall also be subject to the following conditions:

a. The Director of Civil Works may require the Contractor to perform
emergency dredging at another CONUS (48 contiguous states) site for a
period of time equal to the remaining time under this contract at the date
of notification plus up to ninety (90) days at the previously negotiated
rate which appears on the schedule of prices in the BOA.

b. The Chief of Engineers may require the Contractor to perform emergency
dredging at an OCONUS (Outside CONUS which includes Alaska, Hawaii, Puerto
Rico, the Virgin Islands, or U.S. Trust Territories) site for a period of
time equal to the time remaining under this contract at the date of
notification plus up to one hundred eighty (180) days at the negotiated
rate which appears on the schedule of prices in the BOA.

c. The CERF shall be activated by the Chief of Engineers or the Director of
Civil Works; then the Ordering Contracting Officer will notify the
Contractor. From the time of notification, the selected hopper dredge(s)
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must depart for the emergency assignment within seventy-two (72) hours for
CONUS or ten (10) days for OCONUS assignments.

d. A confirming delivery order will be issued pursuant to the Basic
Ordering Agreement (BOA) by the Ordering Contracting Officer. Such delivery
order shall utilize the schedule of rates in the BOA for the specific
hopper dredge(s).

e. If during the time period specified in a, b, or c, a CERF vessel(s) is
still required, the contract performance may be continued for additional
time by mutual agreement. (CENAP)

SC-18   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (OCT 1989)

a. This clause specifies the procedure for determination of time extensions 
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED-PRICE CONSTRUCTION). In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1) The weather experienced at the project site during the contract
    period must be found to be unusually severe, that is, more severe
    than the adverse weather anticipated for the project location
    during any given month.

(2) The unusually severe weather must actually cause a delay to the
    completion of the project. The delay must be beyond the control and
    without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations. The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities. For the purpose of this contract, unusually severe weather is 
defined as daily precipitation equal to or exceeding 0.5 inches and/or 
maximum daily temperature not exceeding 32 degrees F.

                   MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
                     WORK DAYS BASED ON (7) DAY WORK WEEK

        JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
         10    6     2     3     3     2     2     2     2     2     2     4

c. Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normal 
scheduled work. Actual adverse weather days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day. 
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of 
each month, and be recorded as full days. If the number of actual adverse 
weather delay days exceeds the number of days anticipated in paragraph b. 
above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION). (ER 415-1-15)
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SC-19   INSURANCE REQUIREMENTS

Evidence of the following types of insurance shall be provided to the 
Contracting Officer prior to commencement of work and shall be maintained 
throughout the period of performance.

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

SC-20  YEAR 2000 COMPLIANCE

a. In accordance with FAR 39.106, the contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.

b. The contractor shall:
     
     (1) Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and furnishings 
under this contract and each task/delivery order which may be affected by 
the Y2K compliance requirement.

     (2) Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance

    -- End of Section --
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SECTION 00805

CONTRACT ADMINISTRATION DATA

00805-1 ACCOUNTING AND APPROPRIATION DATA:

To Be Shown on Award

00805-2 CONTRACT ADMINISTRATION IS RETAINED BY THE CONTRACTING OFFICER

U.S. Army Engineer District, Philadelphia
Attn: CENAP-CT-C
Wanamaker Building
100 Penn Square East
Philadelphia, Pennsylvania  19107-3390

00805-3 PAYMENT BY:

U.S. Army Corps of Engineer Finance Center
5720 Integrity Drive
Millington, TX  38054-5005

00805-4 BILLING ADDRESS:
Invoice shall be forwarded as follows:

U.S. Army Engineer District, Philadelphia
Attn:  CENAP-OP-TS
Wanamaker Building
100 Penn Square East
Philadelphia, PA  19107-3390
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General Decision Number PA000050

   General Decision Number PA000050
   Superseded General Decision No. PA990050
   State: Pennsylvania   Construction Type:
   DREDGING   County(ies):
   STATEWIDE
   Pennsylvania   All Dredging, except self-propelled hopper dredges, on the
   Atlantic Coast to the southerly border of the State of Maryland,
   & tributary waters emptying into the Atlantic Ocean, the
   Chesapeake & Delaware Canal, Baltimore City and Baltimore County
   Maryland.
   Modification Number     Publication Date
               0             02/11/2000
  COUNTY(ies):
  STATEWIDE
   ENGI0025D  10/01/1999
                                    Rates           Fringes
  DIPPER & CLAMSHELL DREDGE:
   Operator                             26.26           5.71+a+b
   Engineer                             23.12           5.71+a+b
   Maintenance Engineer                 22.07           4.11+a+b
   Welder                               21.72           4.11+a+b
   Mate                                 20.57           4.11+a+b
   Boat Master                          21.57           4.11+a+b
   Boat Captain                         20.72           4.11+a+b
   Fireman; Oiler                       17.39           4.51+a+b
   Deckhand; Tug Deckhand               16.96           4.51+a+b
   Scowman                              12.06           4.20+a+b
  DRAG BUCKET DREDGE:
   Operator                             25.09           4.81+a+b
   Engineer                             21.41           4.81+a+b
   Maintenance Engineer                 21.21           4.51+a+b
   Mate                                 19.82           4.51+a+b
   Deckhand                             16.17           4.20+a+b
  HYDRAULIC DREDGES:
   Leverman                             25.78           5.71+a+b
   Engineer; Derrick Operator           22.61           5.71+a+b
   Chief Mate                           22.28           5.71+a+b
   Chief Welder                         22.90           5.71+a+b
   Maintenance Engineer                 22.07           4.11+a+b
   Electrician                          21.92           5.71+a+b
   Welder Dredge                        21.71           5.71+a+b
   Spider Barge Operator                21.52           4.11+a+b
   Mate                                 20.57           4.11+a+b
   Boat Master                          21.73           5.71+a+b
   Boat Captain                         20.72           4.11+a+b
   Steward                              20.52           4.11+a+b
   Fireman; Oiler                       17.39           4.51+a+b
   Deckhand                             16.74           4.51+a+b
   Tug Deckhand                         16.96           4.51+a+b
   Shoreman                             16.74           4.51+a+b
   Assistant Cook                       16.84           4.51+a+b
   Night Cook                           16.84           4.51+a+b
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   Messman                              16.36           4.51+a+b
   Janitor/Porter                       16.36           4.51+a+b
  COMPANY LEAD DREDGEMAN:
   Lead Dredgeman                       25.78           5.71+a+b
  TUG BOATS over 1,000 H.P. (with
   master or captain having license
   endorsed for 200 miles off shore):
    Tug Master                          23.09           5.71+a+b
    Tug Captain                         22.16           5.71+a+b
    Tug Chief Engineer                  21.47           4.11+a+b
    Tug Engineer                        21.03           4.11+a+b
    Tug Deckhand                        16.96           4.51+a+b
  TUG BOATS over 1,000 H.P. (without
   master or captain having license
   endorsed for 200 miles off shore):
    Tug Master                          20.71           4.51+a+b
    Tug Captain                         19.80           4.51+a+b
    Tug Engineer                        19.80           4.51+a+b
    Tug Deckhand                        16.36           4.20+a+b
  DRILL BOATS:
   Engineer                             23.24           4.81+a+b
   Blaster                              23.51           4.81+a+b
   Driller                              23.25           4.81+a+b
   Welder                               22.77           4.51+a+b
   Machinist                            22.77           4.51+a+b
   Tug Master                           20.26           4.51+a+b
   Tug Captain                          19.34           4.51+a+b
   Oiler                                20.25           4.20+a+b
   Tug Deckhand                         15.83           4.20+a+b
   Core Driller                         18.38           4.20+a+b
  DIVERS:
   Diver                                35.22           4.81+a+b
   Standby Diver                        24.51           4.81+a+b
   Tender                               27.09           4.81+a+b
   Standby Tender                       20.66           4.51+a+b
  DREDGING PIPELINE CABLE-LAYING:
   Leverman                             24.30           4.81+a+b
   Control Tower Operator               22.44           4.81+a+b
   Rigger                               17.18           4.20+a+b
   Line up Operator, End Prep.          16.62           4.20+a+b
   Diver                                35.99           4.81+a+b
   Diver Tender                         22.33           4.81+a+b
  ENGINEER:
   1st                                  22.44           4.81+a+b
   2nd, 3rd & 4th                       22.12           4.81+a+b
   Electrician                          21.80           4.81+a+b
   Elec. Hydro Tech.                    18.41           4.51+a+b
   Tug Master                           21.79           4.81+a+b
   Tug Captain                          20.67           4.51+a+b
  PREMIUMS:  Additional 20% for hazardous material work
  FOOTNOTES APPLICABLE TO ALL ABOVE CRAFTS:
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  a.  PAID HOLIDAYS:  New Year's Day, Washington's Birthday,
                      Memorial Day, Independence Day, Labor Day,
                      Veterans' Day, Thanksgiving Day, Christmas
                      Day and Good Friday.

  b.   VACATION: Eight percent (8%) of the straight time rate
       multiplied by the total hours worked.
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
            to which welding is incidental.
  ================================================================
  Unlisted classifications needed for work not included within the
  scope of the classifications listed may be added after award only
  as provided in the labor standards contract clauses (29 CFR?5.5(a
                  WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
      be:
            * an existing published wage determination
            * a survey underlying a wage determination
            * a Wage and Hour Division letter setting forth a
              position on a wage determination matter
            * a conformance (additional classification and rate)
              ruling
  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
                 Branch of Construction Wage Determinations
                 Wage and Hour Division
                 U. S. Department of Labor
                 200 Constitution Avenue, N. W.
                 Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
                      Wage and Hour Administrator
                      U.S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
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                      Administrative Review Board
                      U. S. Department of Labor
                      200 Constitution Avenue, N. W.
                      Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
                        END OF GENERAL DECISION

BRS Document Viewer
General Decision Number PA000006

   General Decision Number PA000006
   Superseded General Decision No. PA990006
   State: Pennsylvania   Construction Type:
   HEAVY   HIGHWAY
   County(ies):
   BUCKS              DELAWARE            PHILADELPHIA
   CHESTER            MONTGOMERY
   HEAVY AND HIGHWAY CONSTRUCTION PROJECTS
   Modification Number     Publication Date
               0             02/11/2000
               1             03/24/2000
               2             04/07/2000
  COUNTY(ies):
  BUCKS              DELAWARE            PHILADELPHIA
  CHESTER            MONTGOMERY
   BOIL0013G  08/30/1998
                                       Rates           Fringes
  BOILERMAKERS                          28.48           11.26
  ----------------------------------------------------------------
   CARP0454D  07/01/1999
                                       Rates           Fringes
  PILEDRIVERMEN                         25.00           15.79+A
   FOOTNOTE:
    A.  PAID HOLIDAYS:  Washington's Birthday, Memorial Day,
      Independence Day, Labor Day, Thanksgiving Day, and
      Christmas Day (provided the employee works the day
      before the holiday and the day after the holiday)
  ----------------------------------------------------------------
   CARP0612A  05/01/1999
                                       Rates           Fringes
  CARPENTERS                            24.55           12.46+A
    FOOTNOTE:
    A.  PAID HOLDIDAY:  Labor Day
  ----------------------------------------------------------------
   CARP1906A  07/01/1999
                                       Rates           Fringes
  MILLWRIGHTS                           24.07           13.46
  ----------------------------------------------------------------
   ELEC0098A  05/01/1999
                                       Rates           Fringes
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   BUCKS COUNTY:  Starting at the Delaware River and following the
   west limits of the Borough of Bristol, along the continuation of
   U.S. Highway 13 and under the Pennsylvania Railroad Bridge to
   Route 09113, north 09113 to Route 152, north along Route 152 to
   the Humeville Road, east on Humeville Road to Route 333, north
   on Route 344 to the junction of Spurs 281 and 252, continue
   north on Spur 252 to Route 09028, west on 09028 to Route 152,
   north on 152 to TR 232, north on TR 532 to Tr 113, north on TR
   113 to TR 232 at Anchor Inn, northeast on TR 232 and continue
   northeast along Rounte 659 to Route 09060, west on 09060 to
   Route 402, north on 402 to the Borough line at the southwest
   corner of the Borough of New Hope.  The Bouough of New Hpoe is
   excluded.Starting at the Delaware at the Delaware River and
   proceeding southwest along the Plumstead-Solebury and the
   Plumstead-Buckingham Township lines to Route 09064, northwest on
   09064 to U.S. Highway 611 south on 611 to the spur of Route 270,
   northwest along the spur to Route 397, Southwest on 397 to Route
   350, southeast on 350 to Route 395, southwest on 395 to Route
   09060, southeast on 09069 to Route 09041 southwest on 09041 to
   the Montgomery County line.
  DELAWARE COUNTY:  That portion east of a line following State
   Highway 320 from Montgomery County to Maple, then along the
   Springfield Road to Saxer Ave, along Saxer Avenue to Powell
   Road, along Powell Road to State Highway 420 and continuing in a
   straight line to the Delaware River.
  MONTGOMERY COUNTY:  That portion southeast of a line following
   Lower State Road from Bucks County southwest to the Bethlehem
   Pike (U.S Highway 309), south on the Bethlehem Pike to the
   Penllyn Pike, southwest on the Penllyn and Blue Bell Pikes to
   the Wissahickon Creek, southeast on the Wissahickon Creek to the
   Butler Pike to North Lane near Conshohocken Borough, southwest
   on North Lane to Schuylkill River and continuing southeast in a
   line to the Spring Mill Road and southwest on the Spring Mill
   Road to Delaware County.
  PHILADELPHIA COUNTY
   ELECTRICIANS                         30.26          42.12%
  ----------------------------------------------------------------
   ELEC0102D  06/01/1999
                                       Rates           Fringes
  BUCKS COUNTY (Plumstead, Bedminister, Tinicum, Nockomixon,
  Bridgeton and Durham Townships in their entireties, and that
  portion of Haycock and Springfield Townships east of a line
  following State Highway 412, from Northampton County south to
  Route 09071 to State Highway 212, along Highway 212 to Route
  09068, and along 09068 to State Highway 313.  Also included is
  that portion of Bublin Borough east of State Highway 313
    ELECTRICIANS                        33.09           35%
  ----------------------------------------------------------------
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   ELEC0126D  01/01/2000
                                       Rates           Fringes

  CHESTER, DELAWARE, MONTGOMERY, PHILADELPHIA, AND REMAINDER OF
  BUCKS COUNTY
  LINE CONSTRUCTION:
   Lineman                               32.23         16.25%+2.80
   Winch Truck Operator                  22.56         16.25%+2.80
   Truck Driver                          20.95         16.25%+2.80
   Groundman                             19.34         16.25%+2.80
  ----------------------------------------------------------------
   * ELEC0269A  10/01/1999
                                       Rates           Fringes
  BUCKS COUNTY (Area East of a line starting at the Delaware River
  and following the west limits of the Borough of Bristol, along
  the continuation of U.S. Highway 13 and under the Pennsylvania  Railroad
Bridge to Route 09113, north along 09113 to route 152,
  north along route 152 to the Hulmeville Rd., east on the
  Hulmeville to Route 344, north on route 344 to the junction of
  Spurs 281 and 252 continue north on spur 252 and route 09028,
  west on 09028 to Route 152, north on 152 to TR 532, north on TR
  532 to TR 113, north on TR 113 to TR 232 as Anchor Inn, northeast
  on TR 232 and continue northeast along 659 to Route 09060, West
  on 09060 to Route 402, north on 402 to the Borough Line at the
  southwest corner of the Borough of New Hope; including the
  Boroughs of New Hope and Bristol)
   ELECTRICIANS                         32.30           28%+5.20
  ----------------------------------------------------------------
   ELEC0269C  10/01/1997
                                       Rates           Fringes
  BUCKS COUNTY - That portion east of a line starting at the
  Delaware River and following the west limits of the Borough of
  Bristol, along the continuation of U.S. Highway 13 and under the
  Pennsylvania Railroad Bridge to Route 09113, north along 09113 to
  route 152, north along route 152 to the Hulmeville Rd., east on
  the Hulmeville to Route 344, north on route 344 to the junction
  of Spurs 281 and 252 continue north on spur 252 and route 09028,
  west on 09028 to Route 152, north on 152 to TR 532, north on TR
  532 to TR 113, north on TR 113 to TR 232 as Anchor Inn, northeast
  on TR 232 and continue northeast along 659 to Route 09060, West
  on 09060 to Route 402, north on 402 to the Borough Line at the
  southwest corner of the Borough of New Hope.  The Boroughs of New
  Hope and Bristol are included.
   LINE CONSTRUCTION:
    Lineman, Cable Splicer,
    Heavy Equipment Operator,
  and Truck Drivers                  29.95        5.00+29%
    Groundman, Winch Operator           23.96        5.00+29%
  ----------------------------------------------------------------
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  ELEC0313G  12/01/1996
                                       Rates           Fringes
  DELAWARE COUNTY :(That portion south of U.S. Highway No. 1 and
  west of U.S. Highway No. 202) Chester County (That portion
  South and east of U. S. Highway 1)
  ELECTRICIANS                          22.37           49.33%
  ----------------------------------------------------------------
   ELEC0375A  06/01/1999
                                       Rates           Fringes
  BUCKS COUNTY (East Rock Hill, West Rock Hill, Milford and
  Richland Towships in their entirety and that portion of Haycock
  and Springfield Townships west of a line following State Highway
  212 from Northampton County South to Route 09071 along 09071 to
  state Highway 212, along Highway 212 to Route 09068 and along
  09068 to State Highway 313)
   ELECTRICIANS                         24.75           3%+3.03
  ----------------------------------------------------------------
   ELEC0380A  09/06/1999
                                       Rates           Fringes
  BUCKS COUNTY (Hilltown and New Britain Townships in their
   entirety;  that portion of Telford Borough Northeast of County
   Line Road (Main Street) and bounded by West Rock Hill and
   Hilltown Township that portion of Dublin Borough West of State
   Highway 313, and that portion of Doylestown and Warrington
   Townships and Doylestown Borough Northwest of a line following
   U.S. Highway 611 South from Route 09064 to the spur of Route
   270, and proceeding Northwest along the spur to Route 397,
   Southwest on 397 to Route 350, Southeast on 350 to Route 395,
   Southwest on 395 to Route 09069, Southeast on 09069 to Route
   09041, Southwest on 09041 to the Montgomery County Line)
  DELAWARE COUNTY  (The portion of Radnor Township North of U.S
   Highway 30 and West of State Highway 320)
  MONTGOMERY COUNTY  (The portion Northwest of a line following
   Lower State Road from Bucks County Southwest to Bethlehem Pike
   (U.S. Highway 309), South on Bethlehem Pike to Penllyn Pike,
   Southwest on the Penllyn and Blue Bell Pikes to Wissahickon
   Creek to the Butler Pike, Southwest Wissahickon Creek to Butler
   Pike, Southwest on Butler Pike, to North Lane near Conshohocken
   Borough, Southeast on North Lane to the Schuylkill River and
   continuing Southeast in a line to Spring Mill Road, Southwest on
   Spring Mill Road to Delaware County; but excluding Upper
   Hanover, Douglas, Upper Pottsgrove, West Pottsgrove Townships
   and also excluding that portion of the Borough of Pottstown
   North and West of a line drawn Northeast on Kein Street from the
   Schuylkill River to Reading Railroad Northwest on the railroad
   to Madison Street, to High Street, East on High Street to Green
   Street, North on Green Street and Northeast on Mintzer Street to
   Lower Pottsgrove Township Line, along this township line and the
   borough line Northwest to Adams Street and Beehive Road,
   Northeast on Beehive Road to the Township Line at Mervine
   Street)
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   CHESTER COUNTY (East Coventry. East Vincent, West
   Vincent, East Pikeland, West Pikeland, Uwchlan, Upper Uwchlan,
   East Brandywine, Schuylkill and Charleston Townships in their
   entirety, and that portion of Clan, East Clan, East Whiteland &
   West Whiteland, Tredyffrin, Willistown, Easttown Townships and
   Borough of Downingtown north of U. S.Highway 30 )
   ELECTRICIANS                          29.22           35%
  ----------------------------------------------------------------
   ELEC0654A  05/31/1999
                                       Rates           Fringes
  DELAWARE COUNTY (The portion south of U.S. Highway 30 and north
  of that part U.S. Highway 1 between U.S. Highway 202 and the
  Chester County Line, and east of that part of U.S. Highway 202
  between U.S. Highway 1 and the Delaware Line, and west of a line
  extending from Montgomery County along State Route 320 to Maple,
  then along the Springfield Road to Saxer Avenue, along Saxer
  Avenue to Powell Road; along Powell Road to State Highway 420;
  along 420 and continuing in a straight line to the Delaware River
  in the State of Pennsylvania) CHESTER COUNTY (That portion south
  of U. S. Highway 30 and north of that part of U.S. Highway 1)
   ELECTRICIANS                         27.68          4.87+8.74%
  ----------------------------------------------------------------
   ELEC0743A  09/01/1999
                                       Rates           Fringes
  CHESTER (Coatesville, Honey Brook, South Coventy, Valley,
   Wallace, Warwich, West Brandywine, West Clan, and West Nantmeal
   Twps); AND MONTGOMERY (Douglas, Pottstown, Upper Pottsgrove, and
   West Pottsgrove, Twps) COUNTIES
  ELECTRICIANS                         21.55           3%+5.87
  ----------------------------------------------------------------
   ELEC0743G  09/01/1998
                                       Rates           Fringes
  CHESTER COUNTY (The portion of Sadsbury and West Sadsbury
  Township north of U.S. Highway 30)
    ELECTRICIANS                        18.40           3%+4.07
  ----------------------------------------------------------------
   ENGI0542D  05/01/1999
                                       Rates           Fringes
  POWER EQUIPMENT OPERATORS:
  HEAVY, HIGHWAY, AND WATER LINE CONSTRUCTION (Off Plant Site)
   GROUP  1                             25.29          29.5%+4.76+A
   GROUP  2                             25.04          29.5%+4.76+A
   GROUP  3                             21.57          29.5%+3.96+A
   GROUP  4                             21.26          29.5%+3.96+A
   GROUP  5                             19.54          29.5%+3.97+A
   GROUP  6                             18.55          29.5%+3.97+A
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS
  GROUP 1:  Handling steel and stone in connection with erection,
  cranes doing hook work, any machine handling machinery,
  helicopters, concrete pumps building machines similar to the
  above, including remote control equipment.
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  GROUP 2:  All types of cranes, All types of backhoes, Cableways,
  Draglines, Keystones, all types of shovels, Derricks, Pavers 21E
  and over, Trenching machines, Trench shovel, Graddalls, Front-End
  loaders, Boat Captain, Pippin type backhoes, Tandems scrapers,
  Towers type crane operation erecting, Dismantling, Jumping or
  Jacking, Drills (self-containes), (drillmaster type) forklift (20
  ft. and over), Moter patrols (fine grade), Batch plant with
  mixer, Carryalls, Scraper, Trounapulls, Roller (Hith Grade
  Finishing), Spreaders (asphalt), Bulldozers and Tractors,
  Mechanic welder, Conveyor loaders (euclid-type wheel), Concrete
  pump, Milling Machines, Hoist with two towers, Building hoist
  double drum (unless used as a single drum), Mucking machines in
  tunnel, All auto grade and concrete finishing machines, Bundle
  pullers/extractors (tublar), toxic/hazardous waste removal rate
  20 per cent added to all classificiation, bobcat, side broom,
  directional boring machines, vermeet saw type machines ( other
  than hand held) tractor mounted hydro axe, chipper with boom, all
  machine similar to the above includidng remote control
  equipment.
  GROUP 3:  Asphalt plant engineers, Well drillers, Ditch witch
  (small trencher), Motor patrols, Fine grade machines, Ten-ton
  roller (grade fill stone base), Concrete breaking machines,
  Guilloline only, Stump grinder, Conveyors (except building
  conveyors), Fork lift trucks of all types, High pressure boliers,
  Machine similar to the above, including remote control
  equipment.
  GROUP 4:  Seaman, Pulverzer form line grader, Farm tractors, road
  finishing, Concrete spreader, Power broom (self-contained), Seed
  spreader, Grease truck.
  GROUP 5:  Compressors pumps, Well point pumps, Welding machines
  Tireman, Power equipment, Maintenance engineer (power boats), and
  macnines similar to the above.
  GROUP 6:  Fireman, Oilers and deck hands (personnel Boats),
  grease truck.
  FOOTNOTE:
   A.  PAID HOLIDAYS:  New Year's Day; Memorial Day; Independence
     Day; Labor Day; Thanksgiving Day and Christmas Day
   **TOXIC/HAZARDOUS WASTE REMOVAL*** Add 20 per cent to basic
   hourly rate for all classifications
  ----------------------------------------------------------------
   IRON0068D  07/01/1999
                                       Rates           Fringes
  BUCKS COUNTY (Remainder)
   IRONWORKERS, Structural, Ornamental,
    and Reinforcing                     26.56           18.90
  ----------------------------------------------------------------
   IRON0161A  07/01/1999
                                       Rates           Fringes
  BUCKS COUNTY (Includes the towns of Bensalem, Breadysville,
  Bristol, Churchville, Cornwells Heights, Davisville, Eddington,
  Feasterville, Hartsville, Johnsville, Line Lexington, Neshaminy,
  Southhampton, Tradesville, Trevose, Unionville, Warminster, and
  Warrington), DELAWARE (North of a line running along State Route
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  352 to right on Stae Route 291 to State Line); CHESTER (Includes
  the towns of Alsham, Anselma, Bacton, Berwyn, Cedar Hollow,
  Charlestown, Chester Springs, Cromby, Devon, Devault, Daylesford,
  Diamond Rock, Dutton Mill, Frazer, Goshenville, Howellville,
  Kimberton, Ludwig Corner, Paoli, Mattews, Perkiomen Junction,
  Phoenixville, Rapps Corner, Rocky Hill, Strafford, Sugartown,
  Tanguy, Valley Forge, Valley Store, White Horse, Williams
  Corner); MONTGOMERY (Remainder); and PHILADELPHIA COUNTIES
   IRONWORKERS:
    Rigger and Machinery Mover          26.20          12.70
  ----------------------------------------------------------------
   IRON0401A  07/01/1999
                                       Rates           Fringes
  BUCKS (Includes the towns of BEnsalem, Breadysville, Bristol
  Churchville, Cornwells Heights, Davisville, Eddington,
  Feasterville, Hartsville, Johnsville, Line Lexington, Neshaminy,
  Southampton, Tradesville, Trevose, Unionville, Warminster, and
  Warrington): DELAWARE (North of a line running along State Rt 352
  to right on State Rt 291 to State Line); CHESTER (Includes the
  towns of Aldham, Anselma, Bacton, Berwyn, Cedar Hollow,
  Charlestown, Chester Springs, Cromby, Devon, Devault, Daylesford,
  Diamond Rock, Dutton Mill, Frazer, Goshenville, Howellville,
  Kimberton, Ludwigs Corner, Paoli, Matthews, Perkiomen Junction,
  Phoenixville, Rapps Corner, Rocky Hill, Strattford, Sugartown,
  Tanguy, Valley Forge, Valley Store, White Horse, Williams Corner,
  and Wilsons Corner); MONTGOMERY (Remainder); and PHILADELPHIA
  COUNTIES
   IRONWORKERS:
    Structural and Ornamental           29.60          13.90
  ----------------------------------------------------------------
   IRON0405A  07/01/1999
                                       Rates           Fringes
  BUCKS (Includes the towns of Bensalem, Breadysville, Bristol,
  Churchville, Cornwell Heights, Davisville, Eddington,
  Festerville, Hartsville, Johnsville, Line Lexington, Neshaminy,
  Southhampton, Transville, Trevose, Unionville, Warminister, and
  Warrington), DELAWARE (North of a line running along State Route
  352 to right on State Route 291 to State Line); CHESTER (Includes
  the towns of Aldham, Anselma, Bacton, Berwyn, Cedar Hollow,
  Charlestown Chester Springs, Cromby, Devon, Devault, Daylesford,
  Diamaond Rock, Dutton Mill, Frazer, Goshenville, Howellville,
  Kimberton, Ludwigs Corner, Paoli, Mathews, Perkiomen Junction,
  Phoenixville, Rapps Corner, Rocky Hill, Strafford, Sugartown,
  Tanguy, Valley Forge, Valley Store, White Horse, Williams Corner,
  and Wilsons Corner); MONTGOMERY (Remainder); AND PHILDELPHIA
  COUNTIES
   IRONWORKERS:
    Reinforcing Steel Mesh,
  Rebar Work                         26.39          12.95
  ----------------------------------------------------------------
   IRON0420G  07/01/1999
                                       Rates           Fringes
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  MONTGOMERY COUNTY (Anise, Berguy, Congo, Douglas, East
  Greenfield, East Limerick, East Slaford, East Zieglerville,
  Engleville, Fagleysville, Ford, Gilbertsville, Green Lane,
  Hanover, New Perksionenville, Niato, Palm, Obelish, Pennsburg,
  Perkiomen, Pottstown, Royerfored, Roytown, Sammamansville,
  Tylerport, Upper Hanover, Upper Pottsgrove, Upper Wodall, West
  Limerick, West Salford, and West Zieglerville Townships)
  IRONWORKERS:
    Projects $100,000,000 and
  greater, all work                  21.00          12.20
    Projects less than $100,000,000     20.50          12.20
  ----------------------------------------------------------------
   IRON0451D  07/01/1999
                                       Rates           Fringes
  CHESTER (Remainder of County), AND DELAWARE (Remainder of County)
   COUNTIES
   IRONWORKERS:
    Structural, Ornamental, and
  Reinforcing                        23.60          12.25
  ----------------------------------------------------------------
   LABO0401A  05/01/1999
                                       Rates           Fringes
  LABORERS:
   GROUP 1                              19.43          10.47
   GROUP 2                              19.23          10.47
   GROUP 3                              19.13          10.47
   GROUP 4                              19.28          10.47
   GROUP 5                              19.03          10.47
   GROUP 6                              19.68          10.47
   GROUP 7                              19.53          10.47
   GROUP 8                              19.38          10.47
   GROUP 9                              19.93          10.47
   GROUP 10                             13.83          10.47
   GROUP 11                             19.45          10.47
   GROUP 12                             22.54          10.47
           LABORERS CLASSIFICATIONS
  GROUP 1:  Multiple wagon drill operator
  GROUP 2:  Finished surface asphalt raker; pipelayers; conduit and
  duct layer; jackhammer operator; paving breaker; experienced
  pipelayer or caulker (all joints up to within 5 ft of builing
  foundation line)
  GROUP 3:  Other pneumatic tool operators; laborers stripping
  concrete forms, carrying or handling lumber, steel, steel mesh,
  and other concrete materials; form pinners; tool room men; mortar
  mixers; concrete pitman & spaders; grademen; asphalt shovelers;
  setting cut stone, granite or artificial stone; hod carriers;
  scaffold builders; all other laborers with the exception of
  workers in compressed air, relief joints and approach slab; men
  working in sheeting, pouring concrete, assembling and placing
  gabians
  GROUP 4:  Wagon drill operators
  GROUP 5:  Yard workers:  Laborers, sscale mixmen, burnermen,
  dustmen, feeder
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  GROUP 6:  Free air tunnel:  Miner bore driver, blaster, drillers
  pneumatic shield operator; miners
  GROUP 7:Form setters; circular caisson excavation bottom men
  underpinning excavation bottom men, welders, burner and air
  tugger
  GROUP 8:  Trackmen; brakemen; groutmen; bottom shaft men; all
  others in free air tunnels
  GROUP 9:  Welders and burners
  GROUP 10: Flaggers
  GROUP 11: Powderman
  GROUP 12: Toxic/hazardous waste handler
  ----------------------------------------------------------------
   LABO0402A  01/01/2000
                                       Rates           Fringes
  LANDSCAPING:
   Landscape Laborers                   15.46          10.09+A
   Farm Tractor Driver, Hydroseeder
    Nozzleman, Mulcher Nozzleman        15.86          10.09+A
   FOOTNOTE:
    A.  PAID HOLIDAYS:  Independence Day, Labor Day, and
      Thanksgiving Day
  ----------------------------------------------------------------
   PAIN0021D  05/01/1999
                                       Rates           Fringes
  BUCKS, CHESTER, DELAWARE, PHILADELPHIA  COUNTIES AND REMAINDER
  OF MONTGOMERY COUNTY
   PAINTERS:
    Brush                               22.99          10.03
    Spray, Steel, Swing                 24.24          10.03
    Roller                              22.99          10.03
  ----------------------------------------------------------------
   PAIN0021H  06/01/1999
                                       Rates           Fringes
  MONTGOMERY COUNTY (Douglas, New Hanover, Pottsgrove, and
  Pottstown Townships)
   PAINTERS:
    Brush & Roller                      18.00           6.30
    Spray                               19.00           6.30
    Steel                               19.40           6.30
  ----------------------------------------------------------------
   PLAS0592A  05/01/1999
                                       Rates           Fringes
  CEMENT MASONS                         21.45          13.34
  ----------------------------------------------------------------
   PLUM0420A  05/01/1999
                                       Rates           Fringes
  STEAMFITTERS                          29.45         11.81
  ----------------------------------------------------------------
   PLUM0690H  05/01/1999
                                       Rates           Fringes
  PLUMBERS                              29.29           11.95
  ----------------------------------------------------------------
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  TEAM0470B  05/01/1999
                                       Rates           Fringes
  TRUCK DRIVERS:
   GROUP 1                              18.60           6.9225+A+B
   GROUP 2                              18.70           6.9225+A+B
   GROUP 3                              18.95           6.9225+A+B
  FOOTNOTES FOR TRUCK DRIVERS:
   A.  PAID VACATION:  Employee will earn one vacation day for
     every two months up to a maximum of five vacation days per
     calendar year.  During each two consecutive months period,
     employee must have worked twenty-six days in that two month
     period.  After 130 workdays the employee will be entitled
     to all days of vacation.
   B.  PAID HOLIDAYS:  Memorial Day, Independence Day, Labor Day
     and Veterans Day and five personal holidays provided such
     employee works the scheduled work day before and after said
     holiday; and employee gives employer one week's notice
     requesting a personal holiday.  The eligibility for
     personal holiday every two months up to a maximum of five
     consecutive month period, employee must have worked 26 days
     in that two month period.  After 130 work days the employee
     will be entitled to all personal holidays.
        TRUCK DRIVERS CLASSIFICATIONS
  GROUP 1 - Stake body truck (single axle, dumpster)
  GROUP 2 - Dump trucks, tandem and batch trucks, semi-trailers,
  agitator mixer trucks, and dumpcrete type vehicles, asphalt
  distributors, farm tractor when used for transportation, stake
  body truck (tandem)
  GROUP 3 - Euclid type, off-highway equipment or belly dump trucks
  and double hitched equipment, staddle (ross) carrier, low-bed
  trailers
  ----------------------------------------------------------------
  WELDERS - Receive rate prescribed for craft performing operation
  to which welding is incidental.
  ================================================================
  Unlisted classifications needed for work not included within
  the scope of the classifications listed may be added after
  award only as provided in the labor standards contract clauses
  (29 CFR 5.5(a)(1)(v)).
  ----------------------------------------------------------------
  In the listing above, the "SU" designation means that rates
  listed under that identifier do not reflect collectively
  bargained wage and fringe benefit rates.  Other designations
  indicate unions whose rates have been determined to be
  prevailing.
        WAGE DETERMINATION APPEALS PROCESS
  1.) Has there been an initial decision in the matter?  This can
   be:
  * an existing published wage determination
  * a survey underlying a wage determination
  * a Wage and Hour Division letter setting forth a
    position on a wage determination matter
  * a conformance (additional classification and rate)
    ruling
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  On survey related matters, initial contact, including requests
  for summaries of surveys, should be with the Wage and Hour
  Regional Office for the area in which the survey was conducted
  because those Regional Offices have responsibility for the
  Davis-Bacon survey program.  If the response from this initial
  contact is not satisfactory, then the process described in 2.)
  and 3.) should be followed.
  With regard to any other matter not yet ripe for the formal
  process described here, initial contact should be with the Branch
  of Construction Wage Determinations.  Write to:
       Branch of Construction Wage Determinations
       Wage and Hour Division
       U. S. Department of Labor
       200 Constitution Avenue, N. W.
       Washington, D. C.  20210
  2.) If the answer to the question in 1.) is yes, then an
  interested party (those affected by the action) can request
  review and reconsideration from the Wage and Hour Administrator
  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  The request should be accompanied by a full statement of the
  interested party's position and by any information (wage payment
  data, project description, area practice material, etc.) that the
  requestor considers relevant to the issue.
  3.) If the decision of the Administrator is not favorable, an
  interested party may appeal directly to the Administrative Review
  Board (formerly the Wage Appeals Board). Write to:
            Administrative Review Board
            U. S. Department of Labor
            200 Constitution Avenue, N. W.
            Washington, D. C.  20210
  4.) All decisions by the Administrative Review Board are final.
              END OF GENERAL DECISION
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SECTION 01040

COORDINATION FOR CONTRACTOR-FURNISHED DISPOSAL AREAS

PART 1   GENERAL

1.1   SUMMARY

This section includes the coordination requirements for any disposal areas 
furnished by the Contractor. The Contractor has the option of furnishing 
his own disposal areas for the contract work, subject to the required 
approvals specified herein, in lieu of the Government-furnished disposal 
area specified herein. The coordination requirements specified herein also 
pertain to any Contractor-furnished rehandling basins.

1.2   REFERENCES (Not Applicable)

1.3   GENERAL

All expenses incurred in connection with providing and making available 
such Contractor furnished disposal areas shall be borne by the Contractor, 
and all material deposited thereon, and all operations in connection 
therewith shall be entirely at the Contractor's risk.

1.4   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only. The 
following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES:

SD-13 Certificates

Federal/State Permits; FIO

WQ Certificates; FIO

Landowner Permission; FIO

Descriptions of Disposal Areas; FIO

The Contractor is required to obtain all applicable Federal and State 
approvals for Contractor furnished disposal areas. The Contractor shall 
furnish with his bid copies of the Federal and State permits obtained, a 
copy of a State Water Quality Certificate, if required, and written 
permission from the owners of the properties to be used for the disposal 
areas and access thereto. Written permission of the owners shall be 
assigned to the bidder and not to a subcontractor. In the event no 
approvals are required, the Contractor shall submit documents indicating 
that agency coordination has taken place. The Contractor shall also 
complete and submit the "Description of Disposal Areas" form, which is 
attached at the end of this section. All certificates shall be submitted 
with the bid.

PART 2   PRODUCTS (Not Applicable)

Section 01040 Page 1
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PART 3   EXECUTION

3.1   REQUIRED COORDINATION

3.1.1   Agency Approval

The Contractor shall coordinate with and submit with its bid written 
approval from the Federal and applicable state agencies as listed:

a. Federal Agency:

      District Engineer
      U.S. Army Corps of Engineers
      Philadelphia District
      Wanamaker Building
      100 Penn Square East
      Philadelphia, PA  19107-3390

  b. State Agencies:

      Maryland Department of          Delaware Department of Natural
      Natural Resources Tidewater       Resources & Enviro. Control
        Administration                89 Kings Highway
      Tawes State Office Bldg.        P.O. Box 1401
      Annapolis, MD 21401             Dover, DE 19903

      New Jersey Department of        Pennsylvania Department of
      Environmental Protection          Environmental Protection
      501 East State Street           Division of Coastal Programs
      CN 401                          P.O. Box 8555
      Trenton, NJ  08625              Harrisburg, PA  17105-8555
      

3.1.2   Water Quality Certificate

Title 33 U.S.C. 1341 requires the acquisition of a Water Quality 
Certificate from the appropriate state water pollution control agencies to 
the effect that dredging and operation of any Contractor furnished disposal 
area will be conducted in a manner which will not violate applicable water 
quality standards. It is necessary, therefore, that all bids based on the 
use of such areas be accompanied by a Certificate from the following state 
agencies:

      Maryland Department of          New Jersey Department of
      the Environment Standards       Environmental Protection Division
        and Certification Division      of Water Resources
      2500 Broening Highway           501 East State Street
      Baltimore, MD 21224             CN 401
                                      Trenton, NJ 08625-0402

      Pennsylvania Department of      Delaware Department of Natural
        Environmental Protection        Resources & Enviro. Control
      Water Quality Management        Delaware Coastal Management Program
      Suite 6010                      89 Kings Highway
      555 North Lane                  P.O. Box 1401
      Conshohocken, PA 19428          Dover, DE  19903
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3.1.3   Alternate Disposal Area

If, after the award of the contract, a disposal area other than that 
specified herein is proposed, its acceptance will be subject to the 
approval of the Contracting Officer after an adjustment of the contract 
price, if found to be necessary by the Contracting Officer to protect the 
Government interest. The Contractor shall comply with all requirements for 
Contractor furnished disposal areas as specified herein. Substitution of 
disposal areas will be considered as "Value Engineering" within the meaning 
of the Contract Clause entitled: VALUE ENGINEERING - CONSTRUCTION.

3.2   MEASUREMENT AND PAYMENT

No separate payment will be made for any work specified in this section and 
all costs in connection therewith shall be included in the costs of all the 
bid items.

    -- End of Section --
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01040-4

DESCRIPTION OF DISPOSAL AREAS

(If other than that stipulated in the Specifications)
(To be attached to Bid Form)

________________________________________________________________________

1.  AREA NO. ____________

LOCATION:  (Sketch attached. Marked prints of Contract Drawings may be used.)
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
Area= ______________Acres

Volume of fill to be deposited _______________________cubic yards.

Name and Address of Owner________________________________________________
_______________________________________________________________________
_______________________________________________________________________

2.  AREA NO. ____________

LOCATION:  (Sketch attached. Marked prints of Contract Drawings may be used.)
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
Area= ______________Acres

Volume of fill to be deposited _______________________cubic yards.

Name and Address of Owner________________________________________________
_______________________________________________________________________
_______________________________________________________________________

The written permission of all owners of the above substituted areas is attached.
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SECTION 01060

SAFETY

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (COE)

EM 385-1-1 (1996) Safety and Health Requirements 
Manual

U.S. ARMY CORPS OF ENGINEERS (PHILADELPHIA DISTRICT)

Liberty from Accidents Program (1996)  Philadelphia District Awards 
Program

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Qualifications; GA; CO

Name and qualifications of the Contractor's proposed safety representative.

Accident Prevention Plan; GA; CO

An accident prevention plan, prepared by the prime Contractor for the 
specific work, implementing in detail the pertinent requirements of EM 
385-1-1 shall be submitted for approval prior to the start of work.  A 
suggested format for the accident prevention plan is included in EM 385-1-1, 
Appendix A.  The plan shall be prepared for all sites and shall include, 
but is not limited to, the topic areas listed in Appendix A therein and the 
requirements of the Paragraph entitled: SAFETY AND HEALTH PROVISIONS.  Each 
topic shall be developed in a concise manner to include management and 
operational aspects.

Activity Phase Hazard Analysis Plan; GA; CO

Prior to beginning each major phase of work, an activity hazard analysis 
(phase plan) shall be prepared by the Contractor for that phase of work and 
submitted for approval.  A phase is defined as an operation involving a 
type of work presenting hazards not experienced in previous operations or 
where a new subcontractor or work crew is to perform work.  The analysis 
shall address the hazards for each activity performed in the phase and 
shall present the procedures and safeguards necessary to eliminate the 
hazards or reduce the risk to an acceptable level.
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SD-09 Reports

Safety Meeting Reports; FIO

Outline reports of all weekly and monthly safety meeting shall be submitted.

Accident Reports; FIO

A written report for all accidents utilizing ENG FORM 3394 shall be 
submitted within 24 hours following such accidents.

OSHA 200 Log; FIO

Contractor's OSHA 200 Log of Injuries shall be submitted monthly.

Floating Plant Inspection; GA; CO

A copy of the annual inspection of all plants, not subject to Coast Guard 
inspection, shall be submitted prior to start of work.

1.3   GENERAL

Worker safety is of paramount importance.  The Contractor shall comply with 
the Contract Clause entitled: ACCIDENT PREVENTION, EM 385-1-1, the 
Philadelphia District's Liberty from Accidents Program, and all other 
requirements as specified herein. 

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   SAFETY PROGRAM

EM 385-1-1 and all subsequent revisions referred to in the Contract Clause 
entitled: ACCIDENT PREVENTION of this contract, are hereby supplemented as 
follows:

   a. The Contractor shall designate an employee responsible for overall 
supervision of accident prevention activities.  Such duties shall include: 
(1) assuring applicable safety requirements are incorporated in work 
methods and (2) inspecting the work to ensure that daily safety measures 
and instructions are implemented and documented.  The proposed safety 
representative's name and qualifications shall be submitted in writing for 
approval by the Contracting Officer.  This individual shall have prior 
experience as a safety representative or be able to demonstrate familiarity 
and understanding of the safety requirements over a prescribed trial 
period.  The safety representative shall have the authority to act on 
behalf of the Contractor's general management to take whatever action is 
necessary to assure compliance with safety requirements.  The safety 
representative is required to be on the site when work is being performed 
in accordance with EM 385-1-1.

   b.  Prior to commencement of any work at the job site, a preconstruction 
safety meeting will be held between the Contractor's safety representative 
and the Contracting Officer to discuss the Contractor's safety program and 
to review the Accident Prevention Plan and Activity Phase Hazard Analysis 
Plan for the first phase of work.
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   c.  Subsequent jobsite safety meetings shall be held as follows:

      (1)  A safety meeting shall be held at least once a month, documented 
with subject and attendees, for all supervisors on the project to review 
past activities, to plan ahead for new or changed operations and to 
establish safe working procedures to anticipated hazards.  An outline 
report of each monthly meeting shall be submitted to the Contracting 
Officer. 

      (2)  At least one safety meeting shall be conducted weekly, or 
whenever new crews begin work, by the appropriate field supervisors or 
foremen for all workers.  An outline report of the meeting giving date, 
time, attendance, subjects discussed and who conducted the meeting shall be 
prepared and furnished to the Contracting Officer.

3.2   PHILADELPHIA DISTRICT LIBERTY FROM ACCIDENTS PROGRAM

The Philadelphia District Liberty from Accidents Program is hereby 
incorporated as part of these specifications.  The Liberty from Accidents 
Program rewards Contractors who exceed safety standards.  The program 
provides local and District-wide awards on a quarterly and annual basis.

   a. The Contractor will be evaluated for awards and the final performance 
evaluation in safety on the frequency rate for the project.  The frequency 
rate is calculated by the following equation: frequency = (number of lost 
time accidents x 200,000) divided by the number of man-hours for the 
project.  The Contractor shall have a proactive safety plan as outlined in 
the Liberty from Accidents Program.

   b. The Contractor evaluation procedure for the safety category shall be 
as follows:

          RATING            CONTRACTOR FREQUENCY RATE

       Outstanding      Less than or equal to 0.25.

       Above Average    Greater than 0.25 but less than or equal to 0.75.

       Satisfactory     Greater than 0.75 but less than or equal to 0.84.

       Marginal         Greater than 0.84 but less than or equal to 1.95.

       Unsatisfactory   Greater than 1.95.

Extenuating circumstances will be considered to change the safety rating in 
limited situations.

3.3   ACCIDENTS

Chargeable lost time accidents are to be investigated by both the 
Contractor and the Contracting Officer.  

3.3.1   Accident Reporting

Section II of EM 385-1-1 and the Contract Clause entitled: ACCIDENT 
PREVENTION are supplemented as follows. The prime Contractor shall 
investigate and report on ENG FORM 3394, which is provided by the 
Contracting Officer's Representative, all injuries to employees or to 
subcontractor employees that occur incidental to an operation, project, or 
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facility for which EM385-1-1 is applicable and all damage to property 
and/or equipment. Verbal notification of such accidents shall be made to 
the Contracting Officer within 8 hours of occurrence.  A written report 
utilizing ENG FORM 3394 shall be submitted to the Contracting Officer 
within 24 hours following such accidents.  The report shall include the 
following:

   a. A description of the circumstances leading up to the accident, the 
cause of the accident, and corrective measures taken to prevent recurrence.

   b. A description of the injury and name and location of the medical 
facility rendering examination and treatment.

   c. A statement as to whether or not the employee was permitted to return 
to work after examination and treatment by the medical facility, and if 
not, an estimate or statement of the number of days lost from work.  If 
there have been days lost from work, the employee must be re-examined and 
declared fit to resume work as of the date of the report.  

3.4   OSHA REQUIREMENTS

3.4.1   OSHA 200 Log

A copy of the Contractor's OSHA 200 Log of Injuries shall be submitted in 
accordance with the Paragraph entitled: SUBMITTALS.

3.4.2   OSHA Inspections

The Contractor shall immediately notify the Contracting Officer when an 
OSHA Compliance Official (Federal or State representative) presents 
credentials and informs the Contractor that the workplace will be inspected 
for OSHA compliance.  The Contractor shall also notify the Contracting 
Officer upon determination that an exit interview will take place upon 
completion of the OSHA inspection. 

3.5   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid items.

        -- End of Section --
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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1  GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
 UL 1 (1993; Rev thru Jan 1995) Flexible Metal Conduit.  However, when the 
sponsoring organization has not assigned a number to a document, an 
identifying number has been assigned for convenience, e.g.  UL's unnumbered 
1995 edition of their Building Materials Directory is identified as UL-01 
(1995) Building Materials Directory.  The sponsoring organization number 
(UL 1) can be distinguished from an assigned identifying number (UL-1) by 
the dash mark (-).

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

P.O. Box 286
Woodstock, MD  21163-0286
Ph:  410-465-3169
Fax:  410-465-3195

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html

U.S. ARMY CORPS OF ENGINEERS (COE)

Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2355
Fax:  601-634-2506
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U.S. DEPARTMENT OF COMMERCE (DOC)

Order From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-487-4650
Fax:  703-321-8547

ENGINEERING MANUALS (EM)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081 

FEDERAL SPECIFICATIONS (FS)

Order from:
Standardization Documents Order Desk
Bldg 4D
700 Robbins Av
Philadelphia, PA  19111-5094
Ph:  215-697-2179
Fax:  215-697-2978

NAVAL SEA SYSTEMS COMMAND

Defense Distribution Depot Susquehanna PA
(BLDG 05 for unclassified pubs/docs)
(BLDG 208 for classified pubs/docs)
5450 Carlisle Pike
Mechanicsburg,PA 17055-0789
Telephone: (215)697-4374(Cash Sales)
           (215)697-2237(Customer Service)

SOUTHERN PINE INSPECTION BUREAU (SPIB)

4709 Scenic Highway
Pensacola, FL  32504-9094
Ph:  904-434-2611
Fax:  904-433-5594

        -- End of Section --
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SECTION 01100

DIVING SERVICES

PART 1   GENERAL

1.1   GENERAL REQUIREMENTS 

All diving performed under this contract shall be in strict accordance with 
the rules and regulations prescribed by 0910-LP-708-8000, Section 30 ( US 
Navy Diving Manual),29 CFR Part 1910, Subpart T; 29 CFR Part 1915; the EM 
385-1-1, and ER 385-1-86, except as modified below. A Contracting Officer's 
Representative, will be designated by the Contracting Officer at the Post 
Award Conference, to act for the Contracting Officer for all submissions, 
directions and/or acceptance(s) required under the specifications.  There 
will also be an individual designated as the District Dive Coordinator

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (COE)

EM 385-1-1 (1996) Safety and Health Requirements 
Manual

ER 385-1-86 (July 1994) Engineer Regulation, 
Government Personnel Diving Operations

CODE OF FEDERAL REGULATIONS (CFR)

29 CFR Part 1910 (1999) Occupational Safety and Health 
Standards

29 CFR Part 1915 (1999) Safety and Health Standards 
Applicable to Shipyard Employment

NAVAL SEA SYSTEMS COMMAND

0910-LP-708-8000 (Jan 1999)U.S. Navy Diving Manual, 
Revision 4

1.3   SUBMITTALS

The following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES.

SD-08 Statements

 Diving Operations Manual

Submit, for review, at least 15 days prior to any diving operations, two 
(2) copies of a Diving Operations Manual, which shall depict the 
Contractor's general plan for accomplishing the diving operations required 

Section 01100 Page 1



 Invitation for Bids
DACW61-00-B-0013

under this contract. The Diving Operations Manual shall be reviewed by the 
Contracting Officer's Representative prior to commencing of any diving 
operations under this contract. The Diving Operations Manual shall include 
the following information as a minimum:

a. A complete copy of 29 CFR Part 1910, Subpart T, and the Contractor's 
proposed method of complying with each of its pertinent parts.

b. U. S. Navy Standard Air Decompression Table.

c. A sample of the Diving Log sheets to be used under this contract.

d. A sample of the Repetitive Dive Worksheets or equivalent (dive 
profile method) to be used under this contract.

e. U. S. Navy Table of No-Decompression Limits and Repetitive Group 
Designation for No-Decompression Air Dives.

f. U. S. Navy Residual Nitrogen Timetable for Repetitive Air Dives.

g. An outline of emergency communications between the dive site and the 
Contractor's project office (located at the job site); 
Contractor-furnished portable radios, hardware, telephone hookup, etc.

h. An outline of proposed treatment and emergency evacuation for 
drowning, gas embolism, decompression sickness, or traumatic injury.

i. Emergency assistance information, including location, telephone 
numbers, and names of nearest doctor, hospital, emergency ground and 
air transportation, recompression facilities, and other appropriate 
medical assistance.

j. An Activity Hazard Analysis Plan, setting forth potential hazards, 
means of prevention, and actions to be taken should an accident 
involving the potential hazard occur. Minimum coverage in the Activity 
Hazard Analysis Plan shall include; means of prevention and procedures 
for dealing with fire, equipment failure and adverse environmental 
conditions; drowning, air embolism, decompression sickness, hypoxia, 
carbon dioxide excess, carbon monoxide excess, strangulation, various 
type of squeezing, fouling or entanglement, mechanical injury, 
overexertion/exhaustion, hypothermia, hyperthermia, currents caused by 
hydraulic differential through the structure, and electrocution and 
blowup if dry suits are used.

k. An outline of pre-dive briefings and equipment checkout procedures 
for daily diving activities under this contract.

l. An outline of qualifications and experience requirements for the 
dive team members, required under this contract. As a minimum, each 
team member shall have at least one (1) year of commercial experience 
in the applicable position; divers shall have completed at least four 
(4) working dives to the depths required by this contract, using the 
particular diving techniques and equipment to be used under this 
contract. Divers shall demonstrate that at least one (1) of the four 
(4) qualification dives was performed in the last six (6) months prior 
to the contract award date.

m. An outline of the medical qualifications required for divers to be 
employed under this contract. As a minimum, each diver shall meet the 
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certification requirements specified in 29 CFR Part 1910, Subpart T and 
EM-385-1-1, Section 30.

n. An outline of diving equipment, maintenance procedures and 
certification of analysis of air output for diving air supply 
compressors to be used under this contract. As a minimum, the equipment 
maintenance procedures shall indicate method of testing, frequency, and 
repair methods used. Diving air supply compressors' output air shall be 
in conformance with the following limits: oxygen - 20 to 22 percent by 
volume, carbon dioxide - 1,000 ppm maximum, carbon monoxide - 20 ppm 
maximum, total hydrocarbons - 25 ppm maximum, particulates - 5 mg/cubic 
meter maximum, and have no objectionable odor.

o. An outline of administrative and record-keeping procedures. As a 
minimum, the outline shall contain (by title of position) job 
responsibilities, the chain of command, daily briefing and diving 
safety orientation procedures, log and diving-related record-keeping 
responsibilities, equipment maintenance and pre-dive equipment 
checklist, etc.

SD-18 Records

Daily Logs

Submit each day, to the Contracting Officer/District Dive Coordinator fully 
completed copies of the previous day's Diving Log Sheets and any other work 
sheets prepared in conjunction with the Diving Log Sheets.

Diving Plan

Submit, for review, at least 10 days prior to any diving operations, three 
(3) copies of a Project/Task Specific Dive Plan prior to performing any 
actual dive task or assignment. Each separate Dive Plan will require review 
and acceptance by the Contracting Officer's Representative prior to 
commencing any diving required under this contract. A typical Dive Plan 
(the Contractor may prepare a form with the appropriate subject/item 
already listed with blank spaces to be filled in as required for each Dive 
Plan submitted) shall include the following information as a minimum:

a. Dive Plan for: (project and specific tasks).

b. Name of Contractor (and diving subcontractor if required).

c. Contract Number.

d. Date of Dive Plan submission.

e. Name of diving supervisor preparing the Dive Plan.

f. Description of proposed work and diving mission.

g. Approximate time and date dive mission will start.

h. Listing of diving equipment to be used.

i. Name or type of diving platform to be used.

j. Planned depth of dive and maximum depth to bottom.
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k. Maximum single dive bottom time for the planned depth of dive for 
each diver.

l. Listing of special tools or equipment to be used.

m. Materials to be handled or installed.

n. Listing by name each member of the diving team. The first time each 
diver is employed on the job, the Contractor shall attach to the dive 
plan a qualification statement and copy of the diver's current medical 
record, giving the physician's written report and opinion of the 
diver's fitness for exposure to hyperbaric conditions, including any 
limitations to such exposure. The required qualifications statement and 
current medical report shall be in accordance with EM 385-1-1. Diver's 
qualification statement and medical record need not be attached to 
subsequent Dive Plans unless a diver's medical report has expired and a 
new medical report has been submitted.

o. Listing by name each person directly involved in topside 
assistance/support to the dive team.

p. Listing of information and equipment required at the dive site. The 
following information and work materials shall be available at the dive 
site, either referenced in the Diving Operations Manual or work 
materials furnished by the Contractor: U. S. Navy Standard Air 
Decompression Table; Diving Log Sheets; Repetitive Dive Worksheets; 
Table of No-Decompression Air Dives; means of direct emergency 
communications between the dive site and the Contractor's project 
office, the Dive Coordinator/Dive Inspector; stop watch or equivalent, 
as required to monitor times for each diver; standard first aid 
supplies; litter or tilt board and a manual resuscitator capable of 
administering oxygen.

q. Listing of information required at the dive site and the project 
office; local emergency medical assistance names, locations and 
telephone numbers for ambulance service, hospital,and doctor; emergency 
medical evacuation assistance for ground and/or air transportation 
facilities with point of contact names, locations and telephone 
numbers; nearest emergency medical facility with hyperbaric chamber 
capable of recompression equivalent to 165 feet of water, with point of 
contact names, location and telephone numbers.

r. The Dive Plan shall contain the following statement: "If for any 
reason the diving plan, as accepted, is altered in scope of mission, 
depth, personnel, or equipment, the Philadelphia District Diving 
Coordinator shall be contacted in order to review the proposed diving 
plan revision prior to the actual diving operation." (24 Hrs).

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   RESTRICTIONS

Only air-supplied diving within the No-Decompression Limits, using the 
previously cited U. S. Navy Diving Tables, will be permitted under this 
contract, unless otherwise accepted by the Contracting Officer. Any 
deviation from or modification to the U. S. Navy Diving Tables, proposed by 
the Contractor, shall be submitted at the time the Diving Operations Manual 
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is submitted, with any such deviation or modification clearly identified 
for review purposes.

3.2   DOCUMENTS AVAILABILITY

One (1) copy of the accepted Diving Operations Manual (to be kept in D.O.) 
and one (1) copy of the appropriate accepted Diving Plan shall be available 
at the dive site while diving operations are underway.

3.3   COORDINATION

All Diving activities shall be conducted with full knowledge and close 
coordination with the Contracting Officer and Dive Coordinator. Divers 
shall not enter the water or move from prescribed location without the 
acceptance of the Dive Inspector or Dive Coordinator.

3.4   PRE-DIVE CHECK

Prior to the dive and at the scene of the dive, the Contractor will meet 
with the USACE diving inspector and shall insure, as a minimum, the 
following pre-dive checks are performed:

a. Breathing air tanks contain sufficient air supply to perform the 
required work, i.e., standby air tanks are on site and full to the 
capacity (3,000 psi). A pressure reading shall be taken to insure that 
approximately 3,000 psi of breathing air is contained.

b. All diving equipment shall be checked for proper function prior to 
diver entry.

c. All necessary safety equipment specified hereinbefore are on site 
and functioning properly.

d. Lockout/tagout procedures are followed and the diving supervisor is 
in possession of the key or keys.

e. Crane signals are reviewed and radio communications with the crane 
operator is functioning properly, when applicable.

f. Welding or cutting procedures are clearly reviewed, the proper 
welder polarity is set and precautions have been taken to insure that 
electrocution will not occur.

g. A pre-dive briefing shall be given which includes but is not limited 
to, the accident management plan, activity hazards analysis, equipment 
check list, diving logs, diving conditions, and diving procedures.

3.5   DIVE TEAM CREW REQUIREMENTS

The following dive team members are required as the minimum crew manning 
levels:

Comply with EM 385-1-1, Appendix N, Table III.  

3.5.1   Surface-Supplied Air Mode

All working dives requiring communications between the Divers and topside 
to direct crane load movements, etc., shall be performed in 
surface-supplied air mode. The minimum crew manning level consists of the 
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In-water Diver, Stand-by Diver, Diver Tender, and Dive Supervisor.  A 
member of the crew shall be responsible for radio communications and 
timekeeping.  Surface-supplied air gear shall include hardwire 
communications and a diver carried air reserve.

3.6   MEASUREMENT AND PAYMENT

The work specified in this section will not be measured for payment and all 
costs in connection therewith shall be included in the costs of all the 
associated bid items.

        -- End of Section --
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SECTION 01300

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUMMARY (Not Applicable)

1.2   REFERENCES (Not Applicable)

1.1   SUBMITTAL CLASSIFICATION

SD-07 Schedules                                                       

Review and Complete Submittal Register (ENG Form 4288); GA CO. Deviations 
from the Plans and Specifications; GA CO. Updated Submittal Register (ENG 
Form 4288); GA CO.

Submittals are classified as follows:

1.1.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled: SPECIFICATIONS AND 
DRAWINGS FOR CONSTRUCTION, they are considered to be "shop drawings."

1.1.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.2   APPROVED SUBMITTALS

The approval of submittals by the Contracting Officer shall not be 
construed as a complete check, but will indicate only that the general 
method of construction, materials, detailing and other information are 
satisfactory.  Approval will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the 
CQC requirements of this contract, is responsible for the dimensions and 
design of adequate connections, details and the satisfactory construction 
of all work.  After submittals have been approved by the Contracting 
Officer, no resubmittal for the purpose of substituting materials or 
equipment will be given consideration unless accompanied by an explanation 
of why a substitution is necessary.

1.3   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies as specified for the initial submittal.  If the Contractor 
considers any correction indicated on the submittals to constitute a change 
to the contract, notice in accordance with the Contract Clause entitled: 
CHANGES shall be given promptly to the Contracting Officer.

1.4   WITHHOLDING OF PAYMENT

Section 01300 Page 1



 Invitation for Bids
DACW61-00-B-0013

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall submit all items listed on the Submittal Register (ENG 
Form 4288) or specified in the other sections of these specifications.  The 
Contracting Officer may request submittals in addition to those listed when 
deemed necessary to adequately describe the work covered in the respective 
sections.  Units of weights and measures used on all submittals shall be 
the same as those used in the contract drawings.  Submittals shall be made 
in the respective number of copies and to the respective addresses set 
forth below.  Each submittal shall be complete and in sufficient detail to 
allow ready determination of compliance with the contract requirements.  
Prior to submittal, all items shall be checked and approved by the 
Contractor and each respective transmittal form (ENG Form 4025) shall be 
signed and dated certifying that the accompanying submittal complies with 
the contract requirements.  Proposed deviations from the contract 
requirements shall be clearly identified.  Submittals shall include items 
such as: Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, 
diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby. 

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

Attached to this section is a Submittal Register (ENG Form 4288) listing 
each item of equipment and material for which submittals are required by 
the specifications.  Columns "d" thru "r" have been completed by the 
Government. The Contractor shall complete columns "a", "b","c" and "s" 
through "u".  The Contractor shall review, complete and submit, in 
triplicate, the completed register listing all submittals and dates, to the 
Contracting Officer at the pre-dredging coordination meeting.  In addition 
to those items listed on ENG Form 4288, the Contractor shall furnish 
submittals for any deviations from the plans and specifications at the 
pre-dredging coordination meeting.  The scheduled need date shall be 
recorded on the register for each item for control purposes.  The approved 
submittal register will become the scheduling document and will be used to 
control submittals throughout the life of the contract.  Scheduling shall 
be coordinated with the approved construction progress chart.  The 
Contractor's CQC system manager shall review the listing at least every 30 
days and take appropriate action to maintain an effective system.  Copies 
of updated or corrected listings shall be submitted to the Contracting 
Officer at least every 60 days, in triplicate.  Payment will not be made 
for any material or equipment which does not comply with contract 
requirements. 

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
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concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  In completing the register, a minimum of 30

  calendar days, exclusive of mailing time, shall be allowed for review and
  approval, or possible resubmittal for all listed submittals.  No delays,
  damages or time extensions will be allowed for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The transmittal form (ENG Form 4025), attached at the end of this section, 
shall be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  This form shall be properly completed by filling out all the heading 
blank spaces and identifying each item submitted.  Special care shall be 
exercised to ensure proper listing of the specification paragraph and/or 
sheet number of the contract drawings pertinent to the data submitted for 
each item.

3.5   SUBMITTAL PROCEDURE

Paragraph (g) of the Contract Clause entitled: SPECIFICATIONS AND DRAWINGS 
FOR CONSTRUCTION, is modified as specified herein.  Submittals shall be 
made to the address set forth below.  Submittals shall be made as follows:

3.5.1   Submittals for Contracting Officer Approval

The Contractor shall submit, by the most expedient means, a total of five 
copies of all submittals listed on the Submittal Register (ENG Form 4288), 
to the Contracting Officer Representative (COR).

COR mailing address:

US Army Corps of Engineers
Philadelphia District
Attn: CENAP-OP-TS
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.5.2.1   Completion of Work

Upon completing the work under this contract, the Contractor shall furnish 
one set of prints of all shop drawings as finally approved. These drawings 
shall show all changes and revisions made up to the time the items covered 
by the shop drawings are completed and accepted.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."
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3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three (3) copies of the submittal will be retained by 
the Contracting Officer and remaining copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.  
These submittals will be used for information purposes.  The Government 
reserves the right to require the Contractor to resubmit any item found not 
to comply with the contract.  This does not relieve the Contractor from the 
obligation to furnish material conforming to the plans and specifications 
and will not prevent the Contracting Officer from requiring removal and 
replacement of nonconforming material incorporated in the work.  This does 
not relieve the Contractor of the requirement to furnish samples for 
testing by the Government laboratory or check testing by the Government in 
those instances where the technical specifications so prescribe.

3.8.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

        -- End of Section --
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SECTION 01400

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   SUMMARY

The Contractor shall establish and maintain an effective quality control 
system in compliance with the Contract Clause entitled: "Inspection of 
Construction." The quality control system shall consist of plans, 
procedures, and organization necessary to provide materials, equipment, 
workmanship, fabrication, and dredging operations which comply with 
contract requirements.

1.2   PRE-DREDGING COORDINATION MEETING

Before the start of dredging, the Contractor shall meet with the 
Contracting Officer (CO) or his authorized representatives (COR) and 
discuss the Contractor's quality control system. During the meeting, a 
mutual understanding of the system details shall be developed, including 
the forms for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's management and control with the 
Government's inspection. Minutes of the meeting shall be prepared and 
signed by both the Contractor and the CO or COR. The minutes shall become a 
part of the contract file. There may also be occasions when subsequent 
conferences will be called to reconfirm mutual understandings.

1.3   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Final Quality Control Plan; GA CO

The Contractor shall furnish for review by the Government, not later than 
10 days after receipt of Notice to Proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
entitled: INSPECTION OF CONSTRUCTION. The plan shall identify personnel, 
procedures, instructions, tests, records, and forms to be used.

Interim Quality Control Plan; GA CO

The Government will consider an interim plan for the first 30 days of 
operation. This plan shall be submitted at the Pre-Dredging Coordination 
Meeting.

Notification of Proposed Changes to the Quality Control Plan; GA CO

Proposed changes to the Contractor quality control plan shall be submitted 
for approval.

SD-18 Records

Section 01400 Page 1
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Inspection Reports; GA CO

Daily quality control reports including preparatory and initial phase 
minutes shall be submitted on a daily basis as specified in the Paragraph 
entitled: "Documentation".

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   QUALITY CONTROL PLAN

3.1.1   General

If the Contractor fails to submit an acceptable QC plan within the time 
herein prescribed, the CO or COR may refuse to allow dredging to start if 
an acceptable interim plan is not furnished or withhold funds from progress 
payments in accordance with the Contract Clause entitled: "Payments Under 
Fixed-Price Construction Contracts" until such time as the Contractor 
submits an acceptable final plan.

3.1.2   Quality Control Plan

This plan shall include as a minimum, the following:

a. A description of the QC organization, including a chart showing 
lines of authority and acknowledgment that the Contractor QC staff 
shall implement the three phase control system for all aspects of the 
work specified and shall report to the project manager or someone 
higher in the Contractor's organization.

b. The name, qualifications, duties, responsibilities and authorities 
of each person assigned a QC function.

c. A copy of the letter to the QC manager signed by an authorized 
official of the firm, which describes the responsibilities and 
delegates the authorities of the QC manager shall be furnished.

d. Procedures for scheduling and managing submittals, including those 
of subcontractors, offsite fabricators, suppliers and purchasing agents.

e. Control testing procedures for each specific test. (Laboratory must 
be Corps of Engineers certified.)

f. Reporting procedures including proposed reporting formats.

g. A list of the definable features of work. A definable feature of 
work is a task which is separate and distinct from other tasks and has 
separate control requirements.

3.1.3   Acceptance of Plan

Acceptance of the Contractor's QC Plan is required prior to the start of 
dredging. Acceptance is conditional and will be predicated on satisfactory 
performance during the contract  period. The Government reserves the right 
to require the Contractor to make changes in its QC Plan and operations as 
necessary to obtain the quality specified.

Section 01400 Page 2
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3.1.4   Notification of Changes

After acceptance of the QC Plan, the  Contractor shall notify the CO in 
writing of any proposed changes. Proposed changes are subject to acceptance 
by the CO or COR.

3.2   QUALITY CONTROL ORGANIZATION

3.2.1   QC System Manager

The Contractor shall identify an individual, within his organization at the 
site of the work, who shall be responsible for overall management of CQC 
and have the authority to act in all CQC matters for the Contractor. This 
CQC System Manager shall be acceptable to the CO or COR.

3.2.2   Personnel

A staff shall be maintained under the direction of the system manager to 
perform all QC activities. The actual strength of the staff during any 
specific work period may vary to cover work phase needs, shifts, and 
production or placement rates.  The personnel of this staff shall be fully 
qualified by experience and technical training to perform their assigned 
responsibilities and shall be directly hired by and work for the prime 
Contractor.

3.3   CONTROL

Contractor Quality Control is the means by which the Contractor assures 
himself that his dredging operations comply with the requirements of the 
contract plans and specifications. The controls shall be adequate to cover 
all dredging operations, including disposal area preparation and operation, 
and shall be keyed to the proposed dredging sequence. The controls shall 
include at least three phases of control for all definable features of work 
as follows:

a. Preparatory Phase. This phase shall occur prior to beginning work on 
any definable feature of work. It shall include a review of contract 
requirements; a check to assure that all materials and/or equipment 
have been tested, submitted and approved; a check to assure that 
provisions have been made to provide required control testing; 
examination of the work area, including all disposal areas, to 
ascertain that all preliminary work has been completed; and a physical 
examination of materials, equipment and sample work to assure that they 
conform to approved shop drawings or submittal data and that all 
materials and/or equipment are on hand. The Contracting Officer 
Representative shall be notified at least 24 hours in advance of 
beginning any or the required action of the preparatory phase. The 
results of the preparatory phase actions shall be documented by 
separate minutes prepared by the CQC representative and attached to the 
daily QC report. Subsequent to the preparatory phase and prior to 
commencement of dredging, the Contractor shall instruct applicable 
workers as to the acceptable level of workmanship required in his CQC 
Plan in order to meet contract requirements.

b. Initial Phase. This phase must be accomplished at the beginning of a 
definable feature of work. This phase shall include a check of 
preliminary work, verify full compliance,  establish level of 
workmanship, resolve all differences, and check safety to include 
compliance with hazard analysis. The Contracting Officer's 
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Representative shall be notified at least 24 hours in advance of 
beginning the initial phase. Separate minutes of this phase shall be 
prepared by the CQC representative and attached to the daily QC report. 
The initial phase shall be repeated for each new crew to work on site, 
or if acceptable standards of workmanship are not being met.

c. Follow-Up Phase. Daily checks shall be performed to assure 
continuing compliance with contract requirements, including control 
testing, until completion of the particular feature of work. Such 
inspections shall be made a matter of record in the CQC documentation 
as required below. Final follow-up inspections shall be conducted and 
test deficiencies corrected prior to the start of additional features 
of work.

3.4   COMPLETION INSPECTION

Upon completion of dredging in each acceptance section or individual work 
assignment area specified in Section 02880 DREDGING of these 
specifications, the CQC System Manager shall conduct a completion 
inspection of the work and develop a "punch list" of items which do not 
conform to the approved plans and specifications. Such a list shall be 
included in the CQC documentation as required below, and shall include the 
estimated date by which the deficiencies will be corrected. The Contractor 
QC System Manager or his staff shall make a second completion inspection to 
ascertain that all deficiencies have been corrected and so notify the COR. 
The completion inspection and any deficiency corrections required by this 
paragraph will be accomplished within the time stated for completion of the 
entire work or any particular increment thereof if the project is divided 
into increments by separate completion dates.

3.5   DOCUMENTATION

The Contractor shall maintain current records of QC operations, activities, 
and tests performed including the work of suppliers and subcontractors. 
These records shall be on the Daily Construction Quality Control Report 
form, a copy of which is attached to this section of the specifications and 
shall include factual evidence that required activities or tests have been 
performed, including but not limited to the following:

a. Type and number of control activities and tests involved.

b. Results of control activities or tests.

c. Nature of defects, causes for rejection, etc.

d. Proposed remedial action.

e. Corrective actions taken.

f. In addition, these records shall indicate a description of trades 
working on the project, the number of personnel working, the weather 
conditions encountered,  any delays  encountered,  and acknowledgment 
of instructions given by Government representative.  These records 
shall cover both conforming and defective or deficient features and 
shall include a statement that equipment and materials incorporated in 
the work comply with the contract.
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3.6   NOTIFICATION OF NONCOMPLIANCE

The CO will notify the Contractor of any noncompliance with the foregoing 
requirements. The Contractor shall, after receipt of such notice, 
immediately take corrective action. Such notice, when delivered to the 
Contractor or his representative at the site of the work, shall be deemed 
sufficient for the purpose of notification. If the Contractor fails or 
refuses to comply promptly, the CO may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken. No part of 
the time lost due to any such stop orders shall be made the subject of 
claim for extension of time or for excess costs or damages by the 
Contractor.

3.6.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in
this section and all costs in connection therewith shall be included in the
costs of all the bid items.

    --End of Section--
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(Sample of  typical Contractor Quality Control Report)

CONTRACTOR”S NAME
(address)

DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract No. ____________________________________________________    Date ______________

Project Name ___________________________________________________     Report No. _________

Weather        ___________________________________________________

Phases of Construction in Progress (Give briefly only phase or phases of work in progress)

Material and/or Equipment Delivered to Site (Including equipment demob)

Inspection Made   (Include negative inspections, phase of in-progress construction  work inspected and all
deficiencies noted during inspections)

Preparatory

Initial

Follow-up





DACW61-00-B-0013 01400-7

Tests Performed and Results or Tests ( including results of tests taken on previous dates)

Verbal Instructions Received  (List any instructions given by Contracting Officer personnel on
construction deficiencies, retesting required etc., with action to be taken)

Changed Conditions/Delays/Conflicts Encountered

Remarks

SIGNATURE _____________________
                       Quality Control Inspector

Contractor’s Verification:  The above report is complete and correct and all material and equipment used
and work performed during this reporting period are in compliance with the contract and specifications
except as noted above, and job safety and health requirements are in accordance with the USACE Safety
and Health Requirements Manual EM 385-1-1.

________________________________________
Contractor’s Approved Authorized Representative
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SECTION 01430

ENVIRONMENTAL PROTECTION FOR DREDGING

PART 1   GENERAL

1.1   SUMMARY

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
dredging and disposal operations except, for those measures set forth in 
other sections of these specifications.

1.2   GENERAL

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during dredging and disposal operations and to enhance the 
natural appearance in its final condition. Environmental protection 
requires consideration of air, water, and land resources and involves 
noise, solid waste-management and management of other pollutants. In order 
to prevent, and to provide for abatement and control of any environmental 
pollution arising from the dredging and disposal activities in performance 
of this contract, the Contractor and his subcontractors shall comply with 
all applicable Federal, state, and local laws and regulations and shall 
obtain all necessary permits required by same.

1.3   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.4   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

1.5   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES:

SD-04 Drawings

Location of Storage Facilities; GA CO
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Plans showing storage and other construction facilities shall be submitted 
for approval of the Contracting Officer.

SD-18 Records

Environmental Protection Plan; GA CO

Prior to commencement of the work, the Contractor shall submit to the 
Contracting Officer for approval his proposed environmental protection 
plan. This shall be followed by a meeting with representatives of the 
Contracting Officer to develop mutual understandings relative to compliance 
with this provision and administration of the environmental protection 
program. Approval of the Contractor's plan for environmental protection 
will not relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the disposal area boundaries and outside the 
limits of work performed under this contract shall be preserved in their 
present condition or be restored to a condition after completion of 
dredging that will appear to be natural and not detract from the appearance 
of the area. The Contractor shall confine his disposal activities to areas 
defined by the plans and specifications or to Contractor furnished disposal 
areas as approved by the Contracting Officer. The following additional 
requirements are intended to supplement the requirements of the Contract 
Clauses.

3.1.2   Prevention of Landscape Defacement

Except in areas indicated on the plans or specified to be cleared, the 
Contractor shall not deface, injure, or destroy trees or shrubs, nor remove 
or cut them without the authority of the Contracting Officer. Ropes, 
cables, or guys shall not be fastened to or attached to any existing nearby 
trees for anchorages unless specifically authorized. Where such special 
emergency use is permitted, it shall be performed in such a manner as to 
avoid damage to the trees. The Contractor shall in any event be responsible 
for any damage resulting from such use. Where the possibility exists that 
trees may be defaced, bruised, injured, or otherwise damaged by the 
Contractor's equipment or operations, the Contractor shall adequately 
protect such trees. Stone, earth or other material that is displaced into 
uncleared areas shall be removed. Monuments and markers shall be protected 
before construction operations commence.

3.1.3   Restoration of Landscape Damage

Any tree, turfed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Restoration of scarred and damaged 
trees shall be performed in an approved manner by experienced workmen. 
Trees damaged beyond restoration shall be removed and disposed of under 
requirements for excavation. Trees that are to be removed because of damage 
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shall be replaced at the Contractor's expense by nursery-grown trees of the 
same species or a species approved by the Contracting Officer. The size and 
quality of nursery-grown trees shall also be approved by the Contracting 
Officer. Any disturbed turfed (grassed) areas shall be seeded and mulched 
as directed by the Contracting Officer.

3.1.4   Location of Storage Facilities

Contractor's storage and other construction buildings, which are required 
in the performance of the work, shall be located upon cleared portions of 
the job site and shall require the written approval of the Contracting 
Officer. The preservation of the landscape shall be an imperative 
consideration in the selection of all sites and in the construction of 
buildings. Where buildings or platforms are constructed on sidehills, the 
Contracting Officer may require cribbing to be used to obtain level 
foundations. Benching or leveling of earth may be permitted, depending on 
the location of the proposed facility.

3.1.5   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

All items having any apparent historical or archaeological interest which 
are discovered in the course of any dredging and disposal activities shall 
be carefully preserved. The Contractor shall leave the archaeological find 
undisturbed and shall immediately report the find to the Contracting 
Officer so that proper authorities may be notified.

3.3   PROTECTION OF WATER RESOURCES

3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Disposal

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. If any waste material is dumped in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to its original condition. If necessary, contaminated ground shall 
be excavated, disposed of as directed by the Contracting Officer, replaced 
with suitable fill material, compacted and finished with topsoil, and 
planted as required to reestablish vegetation.

3.4   PROTECTION OF FISH AND WILDLIFE

3.4.1   General

The Contractor shall at all times perform all work and take such steps 
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required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to any disposal area which, in the opinion 
of the Contracting Officer, are critical to fish and wildlife.

3.5   DISPOSAL OF DEBRIS

All debris resulting from dredging operations shall be removed from the 
disposal area sites, as directed by the Contracting Officer, and disposed 
of at the Contractor's expense. Such disposal shall comply with all 
applicable Federal, state, and local laws. Such materials shall be removed 
from the disposal area sites before the date of completion of the work 
under these specifications.

3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the contract period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; and installation and care of vegetative 
covers, plants and other facilities to prevent and correct environmental 
pollution.

3.7   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

   --End of Section--
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SECTION 02880

DREDGING

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT PRICE

The contract price per cubic yard for dredging shall include the cost of 
removal and disposal of all materials as specified herein or indicated on 
the drawings, with the exception of ledge rock, large boulders, rock 
fragments, wrecks, snags, stumps, and piles which cannot be removed or 
buried below project depth without blasting.  Should ledge rock or other 
material which cannot be removed without blasting be encountered, the 
Contractor shall remove therefrom all overlying material which, in the 
judgment of the Contracting Officer, can be removed.  Nothing in this 
paragraph shall be construed as prohibiting the removal of excepted 
material by special means at prices agreed upon and approved in accordance 
with the Contract Clause entitled: "DIFFERING SITE CONDITIONS".

1.2   REFERENCES

The publications listed below form a part of these specifications to the 
extent referenced.  The publications are referred to in the text by their 
basic designation only.

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

AWPA C2 (1995) Lumber, Timbers, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 156 (1992) Navigation and Navigable Waters, 
Oil and Hazardous Material Transfer 
Operations

COMMONWEALTH OF PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT)

PennDOT Specifications (1994 Edition) Publication 408
Specifications

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) Safety and Health Requirements 
Manual

FEDERAL SPECIFICATIONS (FS)

FS MM-L-751 (Rev. H) Lumber; Softwood

SOUTHERN PINE INSPECTION BUREAU (SPIB)

SPIB-01 (1994; Supplements 1 thru 4) Standard 
Grading Rules for Southern Pine Lumber

U.S. DEPARTMENT OF COMMERCE (DOC)
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DOC PS 20 (1970) American Softwood Lumber Standard

U.S. ARMY CORPS OF ENGINEERS (COE)

Class 1 Survey (Oct 1994) Hydrographic Survey Manual

1.3   ORDER OF WORK AND DREDGING RESTRICTIONS

Work under this contract shall begin at the downstream end of the project 
at Acceptance Section 1 and proceed upstream to Acceptance Section 8. 
Bucket dredging will not be permitted from 1 March through 31 May.  No 
overboard disposal of dredged materials will be permitted.  The Contractor 
shall schedule his work in conformance with these requirements.

1.4   CHARACTER OF MATERIALS

The material to be removed to restore the depth within the limits called 
for in the specifications and drawings, is that composing the shoaling that 
has occurred since the channel was last dredged, as noted in the Special 
Clauses.  The character of the material is believed to be as indicated by 
the results of Government-conducted sampling.  Illegal dumping along the 
riverbanks of this project has been documented in the past.  As a result, 
small pockets of trash and/or tires may be encountered during dredging 
operations.  An abstract of bottom samples is contained in Section 00855 
ABSTRACT OF BOTTOM SAMPLES.  Bidders are expected to examine the site of 
the work and decide for themselves the character of the materials.  This 
work shall be completed at the Contractor's expense prior to bidding.

1.5   SITE CONDITIONS

Bidders are expected to examine the site of the work, including the 
disposal areas and decide for themselves as to the conditions affecting 
their operations.  See Contract Clause entitled SITE CONDITIONS AND 
CONDITIONS AFFECTING THE WORK.  The entire work site is designated as a 
hard hat area in accordance with EM 385-1-1.

1.6   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all Federal, state, and municipal laws, codes 
and regulations. The Contractor shall incorporate in his accident 
prevention program, submitted in compliance with the Contract Clause 
entitled: "ACCIDENT PREVENTION", sufficient information to demonstrate 
compliance with 33 CFR 156 and any other applicable laws, codes, and 
regulations.

1.7   GLOBAL POSITIONING SYSTEM (GPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the 
requirements for a Class 1 Survey, as defined in the U.S. Army Corps of 
Engineers Hydrographic Survey Manual.  The Contractor shall provide real 
time positioning on a computer screen during dredging, and have the 
capability of playback in 15 minute intervals.  The position must be 
recorded on a disk every 15 minutes and submitted to the Contracting 
Officer on a monthly basis.

1.8   SUBMITTALS
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Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01300 SUBMITTAL 
PROCEDURES:

SD-01 Data

Vessel and Equipment List; GA CO

The Contractor shall submit for approval a complete list of all vessels and 
equipment to be used during the contract, including all dredging plants, 
supporting vessels, and equipment. The vessel list shall contain the types, 
the numbers of each, the draft of each, and all other pertinent information.

Sampling Data; GA CO

Water quality sampling data shall be submitted at the end of each month.

SD-08 Statements

Disposal Area Plan; GA CO

The Contractor shall submit to the Contracting Officer for approval, a plan 
for usage or modification of the Government-furnished disposal area and the 
development of any Contractor-furnished disposal areas. This plan shall 
show the area or portions thereof to be used, the locations and 
cross-sections of proposed dikes, the locations of sluices and drainage 
structures, including walkways and steel safety cables, and the manner in 
which the dredged material will be distributed in the area.  Plans for any 
Contractor-furnished rehandling basins and inclosures, including character 
of materials to be used, means of placement, and cross-sections of proposed 
dikes and other structures, shall also be submitted for approval by the 
Contracting Officer.

Pumpout Plan; GA CO

If a hopper dredge is used for the contract work, the Contractor shall 
submit to the Contracting Officer for approval, a plan for pumpout of 
dredged material.  If a bucket dredge is used for the contract work, the 
Contractor shall submit a hydraulic unloading system plan for approval by 
the Contracting Officer.  Plans shall include the description, dimensions, 
and locations of proposed facilities.

SD-09 Reports

Daily Report of Operations; GA CO

The Contractor shall prepare, maintain, and submit daily for approval, a 
Daily Report of Operations forms, and shall furnish signed copies thereof 
with the Quality Control Reports required in SECTION 01400: CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer. A copy of the Daily Report of 
Operations forms to be used are attached at the end of this section.  
Further instructions on the preparation and submittal of the forms will be 
provided at the Pre-Dredging Coordination Meeting.

SD-18 Records

Disposal Area Effluent Measurements; FIO
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Records of disposal area effluent measurements and corrective action taken 
shall be submitted daily to the Contracting Officer.

GPS Positioning; FIO

The real time positioning of the dredge shall be recorded on a computer 
disk every 15 minutes and submitted to the Contracting Officer on a monthly 
basis.

PART 2   PRODUCTS

2.1   TIMBER FLASH-BOARDS

All lumber for flash-boards shall be Southern Yellow Pine, dense structural 
grade, and shall conform to the SPIB-01 and the applicable requirements of 
FS MM-L-751. Flash-boards shall be surfaced four sides and the dress size 
shall conform to DOC PS 20. Flash-boards shall be pressure-preservative 
treated with chromated copper arsenate (water-borne solution) in accordance 
with  AWPA C2 to have a minimum net retention of solid preservative of 2.5 
pounds per cubic foot.  Flash-boards shall be 4 inch nominal thickness.

2.2   STONE

Stone used to construct ramps over any discharge pipelines shall be PennDOT 
#2A stone, in accordance with the PennDOT Specifications Section 703.

PART 3   EXECUTION

3.1   DISPOSAL OF EXCAVATED MATERIAL

3.1.1   General

The material excavated shall be transported, deposited and confined as 
specified within the disposal area shown on the Contract Drawings, or 
within any disposal area furnished by the Contractor, as approved by the 
Contracting Officer. The Fort Mifflin disposal area shown on the Contract 
Drawings, will only be available for the disposal of material excavated by 
hydraulic or hopper dredge. The Government will not furnish a rehandling 
basin, docking facilities, or a disposal area for disposal of material 
dredged by bucket dredge under this contract.

3.1.2   Misplaced Material

Any material deposited in places other than those designated or approved by 
the Contracting Officer, or which escapes from places designated or 
approved by the Contracting Officer for disposal, will not be paid for.  
The Contractor may be required to remove such misplaced material in 
accordance with Contract Clause entitled OBSTRUCTION OF NAVIGABLE 
WATERWAYS, and deposit it where directed at the Contractor's expense.

3.1.3   Hydraulic Dredging

Material excavated by hydraulic pipeline dredging shall be transported by 
pipeline to final position in the approved disposal area without the use of 
rehandling basins or placing in scows or other similar vessels. Material 
excavated by hopper dredging shall be loaded into bins or hoppers not to 
exceed overflow and pumped directly into the approved disposal area by a 
means which will prevent the loss of any material into the river prior to 
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deposition in the disposal area.  Special care shall be taken to assure 
that hoppers do not leak during any phase of the contract work.  

For all methods of dredging, all pipelines shall be kept in good condition 
at all times, and any leaks or breaks along their length shall be promptly 
and properly repaired.  All discharge piping crossing the navigation 
channel shall be submerged to a minimum depth, as specified in the Special 
Clause entitled: " SC-5 PHYSICAL DATA".

3.1.4   Bucket Dredging

3.1.4.1   General

Material excavated by bucket (bucket, drag or dipper) dredges shall be 
placed in scows to overflow only, and transported to either an approved 
enclosed basin, dumped, and then rehandled by hydraulic dredge to an 
approved disposal area, or to a mooring where the scows shall be unloaded 
by pumping directly to an approved disposal area. All rehandling operations 
either from underwater basins or by direct pumping from moored scows shall 
be in accordance with the applicable requirements for hydraulic dredging. 
All scows shall be kept in good condition and the coamings kept in good 
repair. The decks of all loaded scows shall be washed before they are moved 
from the loading area.

3.1.4.2   Rehandling

No Government-furnished rehandling basin is available for the contract 
work.  Dump scows shall have their pockets provided with proper doors or
appliances to prevent leakage of materials.  Underwater rehandling shall be
performed in enclosed basins furnished by the Contractor and approved by
the Contracting Officer.  The rehandling basins shall be totally enclosed,
except for one entrance channel having a maximum opening of 300 feet
measured at mean low water.  The dumping location shall not be closer than
800 feet from the center of the entrance opening within the enclosure.
Dikes or other structures required to enclose the rehandling basins shall
have top elevations not less than 10 feet above the Corps of Engineers
Delaware River datum.  Material dumped within the rehandling basins shall
be removed daily by the rehandling dredge.  Scows shall be dumped only
within the marked limits of the approved rehandling basins.  All rehandling
operations shall be maintained to the satisfaction of the Contracting
Officer.

a.  Navigation Markers:  The Contractor shall mark the limits of the 
rehandling basins and enclosures.  Lights and signals as may be prescribed
by the U.S. Coast Guard and as necessary to show the limit markers shall be
installed and maintained by and at the expense of the Contractor.  The
Contractor shall apply for and obtain the approval of the U.S. Coast Guard
for such signals and lights.

b.  Restoration:  Upon completion of the work, the Contractor will be
required to leave the site in which the basins were located at no higher
elevation than existed prior to construction of the basins and any dikes or
other structures for enclosing the basins that have been constructed
offshore of mean high water shall be removed by the Contractor and the
river bottom restored to the elevation which existed prior to their
construction.

3.1.4.3   Direct Pumpout Rehandling
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When scows are unloaded without dumping, they shall have their contents 
pumped directly into the approved disposal area by a means which will 
preclude any loss of material to the river or canal prior to deposit in the 
disposal area. The location and development of the mooring for direct 
pumpout operations will be subject to approval by the Contracting Officer.

3.2   CONTRACTOR-FURNISHED DISPOSAL AREAS

The Contractor shall undertake the coordination with Federal and state 
agencies as specified in Section 01040 COORDINATION FOR CONTRACTOR-
FURNISHED DISPOSAL AREAS.  As specified in that section, use of these areas 
will be subject to the approval of the Contracting Officer.

3.3   DEVELOPMENT AND OPERATION OF DISPOSAL AREAS 

3.3.1   General 

Prior to the use or modification of any Government-furnished disposal area 
or construction for development of any Contractor-furnished disposal areas, 
the Contractor shall submit the disposal area plan specified in the 
Paragraph entitled: "SUBMITTALS" to the Contracting Officer for approval.  
At least 7 days prior to the use or modification of any Government-owned 
land or facilities, the Contractor shall contact Mr. Harry Faulls, Fort 
Mifflin Project Office, at (215) 365-1892/0342.  The Contractor shall 
conduct his work in accordance with the approved plan; however, approval of 
the plan by the Contracting Officer does not in any manner relieve the 
Contractor of his responsibility for the adequacy of the design and 
construction of the required structures and drainage facilities.  The 
Contractor shall be responsible for the maintenance and repair of all 
Government-owned land, roads and facilities used by him under the contract. 
 All Contractor-owned dredging pipe (shore or submerged) used in the 
contract work shall be removed from the site by the Contractor within 30 
days of completion of all dredging work.

3.3.2   Construction and Maintenance 

3.3.2.1   Government-Furnished Upland Disposal Areas 

   a.  If the Contractor elects to use the disposal area shown on the 
Contract Drawings, he may use the existing retaining dikes, sluices and 
drainage structures and shall make all repairs, strengthening, extensions 
and modifications to such facilities as are necessary for confining the 
excavated material and for controlling disposal area effluent until 
acceptance of all work under the contract.  The Contractor shall clear the 
area within and around the sluices of all vegetation and debris.  The 
Contractor will be permitted, in the Government-furnished disposal areas, 
to construct any other structures or use any means necessary to control the 
dredge effluent as required to meet these specifications, with approval 
from the Contracting Officer. 

   b.  The Contractor shall be responsible for the maintenance, repair and 
stability of all dikes, roads and structures used by him under the 
contract, and shall inspect the dikes on a daily basis to assure their 
safety and stability.  The Contractor shall restore all dikes, roads, and 
areas he disturbs through his operations to a satisfactory condition as 
approved by the Contracting Officer, at no additional cost to the
Government.  The Government will have the right to regulate the use of the 
disposal area throughout the contract.
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   c.  The Contractor shall provide his own pipelines and they shall enter 
the Government-furnished disposal area only within the discharge limits 
shown on the Contract Drawings.  The Contractor shall be responsible for 
obtaining any required right-of-ways for his operations. The end of all 
discharge pipes shall be located inside the disposal area limits at a 
distance not less than 40 feet from the dike centerline.  The Contracting 
Officer reserves the right to direct the extension of Contractor-furnished 
pipelines beyond the discharge limits shown on the Contract Drawings if 
required for efficient management of the disposal area.  The Contractor 
shall obtain written permission from the Contracting Officer prior to 
entering on or utilizing any property owned or leased by the Government 
other than diked disposal areas.

    d.  The Contractor shall construct a ramp over any discharge pipeline 
that crosses any existing access road.  The ramp shall be constructed using 
State of Pennsylvania #2A stone.  Upon removal of the pipeline, the 
Contractor shall spread the 2A material evenly over the existing road 
surface.

3.3.2.2   Special Requirements for Government-Furnished Disposal Areas 

Borrow for diking material may be obtained from within the disposal area 
but not closer than 40 feet from the inside toe of the dike sections. 
Wetting or drying of borrow material shall be performed as required to 
obtain optimum practical moisture content.  Borrow material and the ground 
surface upon which it is to be placed shall be free of all debris, timber 
and accumulations of vegetation.  Dike material shall be placed in 
approximately equal layers not exceeding 12 inches in loose thickness and 
shall be compacted by the controlled traffic of spreading and/or hauling 
equipment over each layer.  The borrowing of material from the area outside 
the existing perimeter dikes will not be permitted.  The Contractor shall 
provide at his own expense all impervious material required for mitigation 
of seepage problems during disposal operations from an approved off-site 
source if suitable material is unavailable from within the disposal area.

3.3.2.3   Contractor-Furnished Disposal Areas

In the approved disposal areas, the Contractor shall provide retaining 
dikes, sluices and drainage facilities as required to confine the excavated 
material and for controlling disposal area effluent and shall be 
responsible for the maintenance and stability of the disposal areas until 
acceptance of all work under the contract.

3.3.2.4   Additional Requirements for Government-Furnished and 
Contractor-Furnished Disposal Areas 

a.  A freeboard of two feet or more, measured vertically between the 
retained materials and water and the top of the adjacent confining 
dikes, shall be maintained at all times during the operation of the 
disposal area. If the required freeboard is not met, the Contractor 
shall stop pumping into the disposal area until corrective means have 
been taken which are satisfactory to the Contracting Officer.    

   b.  Pipe type sluices will not be permitted through exterior dikes, and 
at no time will the dredge pipe be permitted to enter the disposal area 
through an exterior dike.  The hydraulic placing of perimeter dikes 
will not be permitted.

   c.  Development of the Contractor-furnished disposal areas or any 
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modifications to the Government-furnished disposal area shall be done 
so as to prevent obstruction of drainage on upland areas adjacent 
thereto, and to leave free, clear and unobstructed, outfalls of sewers, 
drainage ditches, and other structures affected by the disposal 
operations. The dredged materials shall be distributed within the used 
portion of the disposal area in a reasonably uniform manner so as to 
permit full drainage without ponding on the fill surface during and 
after fill operations.

   d.  The Contractor shall ensure that all sluice boxes have structurally 
sound access walkways with handrails on both sides of the walkway.  The 
walkways shall be constructed from the top of the dike to the sluices, 
along the frontage of the sluice structure, and along the entire length 
of each individual sluice box to enable the inspector to readily obtain 
the samples of the mixture going over the sluices as hereinafter 
specified.  Timber used to construct the walkways shall be in 
accordance with the requirements for the sluice box timber and in 
accordance with Section 21 of EM 385-1-1.

e.  Prior to pumping material into the disposal area, the Contractor 
shall weld 1-inch diameter steel rings to the underside of the upper 
cross members on each end of all sluices.  The Contractor shall attach 
a 3/8-inch steel cable to these rings which will run the length of each 
sluice.  The cables shall be used to attach full body safety harnesses 
for employees working on the sluices.

f.  The Contractor shall provide a full body safety harness for 
employees and Government inspectors to use during the installation and 
removal of sluice boards and the taking of samples from the sluice.  
Each person working on the sluice will wear the safety harness and 
attach it to the cable installed on each sluice.

g.  The Contractor shall have a minimum of 2 personnel at the disposal 
area when work (disposal or other) is being done at a disposal area, 
and a generator with a light plant sufficient to light the sluice area 
during darkness.  The disposal area personnel shall have radio 
communication with the dredge at all times.

 
3.4   CONTROL OF DISPOSAL AREA EFFLUENT

3.4.1   General

The Contractor shall monitor disposal area conditions to maintain 
sufficient freeboard, as described in the Paragraph entitled: "Additional 
Requirements for Government-Furnished and Contractor-Furnished Disposal 
Areas", and to maintain effluent quality as prescribed below.  Sluice 
height shall be reviewed by the Contractor on a continuing basis to insure 
that the optimum height needed to satisfy both of these requirements is 
employed at all times.  The Contractor shall be required to raise the 
elevation of the crest of the sluice or to stop pumping into the disposal 
area and permit the fill to settle whenever the density of the samples of 
the mixture of suspended material and water discharged over the sluice is 
greater than 8 grams per liter at the sluice at the Fort Mifflin disposal 
area or any other sluice which discharges outside of an approved disposal 
area.  This shall include disposal areas where material is being rehandled 
in accordance with the Paragraph entitled: "DISPOSAL OF EXCAVATED 
MATERIAL".  Samples for density determination shall be taken, tested, and 
recorded by the Contractor.  Samples at the sluice shall be taken as often 
as required and at least twice daily at times when the flow is at maximum 
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rate and after the dredge has been operating continuously for not less than 
the time required for solids in suspension to flow from the discharge pipe 
to the sluice.  The minimum frequency of sampling at the sluice shall be 
increased when effluent density increases or nears the maximum specified.  
The Contracting Officer may require the Contractor to increase the 
frequency of sampling if he deems it necessary.  All density determinations 
including times of sampling shall be recorded on the Daily Report of 
Operations forms required in the Paragraph entitled: "CONTRACTOR QUALITY 
CONTROL".

3.4.2   Special Requirements for Fort Mifflin Disposal Area

If the Contractor elects to use the Fort Mifflin disposal area, the  
Contractor shall discharge into Area C.  The Contractor shall maintain an 
effluent density at the sluice of less than 8 grams per liter at all times.

3.4.3   Effluent Density

Each sample at the sluice shall be made up by partially filling, without 
overflow, a one-quart container with the mixture flowing over the sluice at 
not less than ten different places in the length of the sluice and 
combining the mixture in a bucket or other suitable container.  When 
settled solids are not present in the sample, the density may be determined 
by the hydrometer method or the weight-volume method as hereinafter 
specified.  When settled solids are present, the density shall be 
determined by the weight-volume method. 

   a. Hydrometer Method:  When the hydrometer method is used for density 
determination, an instrument similar or equal to Catalog No. 11556F, Fisher 
Scientific Company shall be used.  The hydrometer shall be used as 
specified by the manufacturer. 

   b. Weight-Volume Method:  When the weight-volume method is used for 
density determination, the total sample shall be measured to obtain volume 
in liters and weight in grams.  Measurements shall be made with a 
1,000 c.c. laboratory cylinder and a scale or balance capable of weighing 
the sample and cylinder to the nearest gram.  The unit weight shall then be 
obtained by dividing the total weight in grams by the total volume in 
liters.

3.4.4   Timber Flash-Boards

The Contractor shall provide, prior to commencement of pumping, a 
sufficient number of flash-boards for the sluice, as required, for the 
retention of dredged material under this contract and shall assure that the 
entire sluice length is effective.  Strong solution for brush treatment 
shall be available at the site and all cut surfaces shall be heavily 
brushed.

3.4.5   Continuing Effluent Control

Upon completion and acceptance of a work assignment, the Contractor shall 
provide continuing, intermittent labor to assure that effluent control is 
continued beyond the completion of dredged discharge into the disposal 
area. Control, including the removal of flash-boards, shall be continued 
until water impoundment is reduced to that which existed prior to the 
commencement of disposal into this area. The time required for effluent 
control beyond completion and acceptance of the work assignment shall not 
be considered part of the completion time for the contract.
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3.5   OVERDEPTH AND SIDE SLOPES 

3.5.1   Overdepth 

To cover inaccuracies of the dredging process, material actually removed 
from within the contract limits shown on the Contract Drawings to a depth 
of not more than 1 foot below the required depth, limited by a vertical 
plane through the required depth contour, will be estimated and paid for at 
the contract unit price for dredging.  Specifically, the Contractor shall 
meet the following requirements:

   a.  Stations 0+600 to 20+487:  Dredging of this portion of the 33-foot 
project channel will be required within the authorized channel limits to a 
depth of 33 feet Schuylkill River Datum, plus 1-foot allowable overdepth 
limited by a vertical plane through the 33-foot contour, with no side or 
end slopes (box cut).

   b.  Stations 20+487 to 22+665:  Dredging of this portion of the 26-foot 
project channel will be required within the authorized channel limits to a 
depth of 26 feet Schuylkill River Datum, plus 1-foot allowable overdepth 
limited by a vertical plane through the 26-foot contour, with no side or 
end slopes (box cut).

3.5.2   Side and End Slopes 

No side or end slopes are specified for this contract. 

3.5.3   Excessive Dredging 

Material taken from beyond the limits specified in the Paragraphs entitled 
"Overdepth" and "Side and End Slopes" will be deducted from the total 
amount dredged, and deemed excessive dredging for which payment will not be 
made.  Nothing herein shall be construed to prevent payment for the removal 
of shoals performed in accordance with the applicable requirements of the 
Special Clauses entitled: "FINAL EXAMINATION AND ACCEPTANCE" and "SHOALING".

  

3.6   ESTIMATED QUANTITIES 

The total estimated quantity of material necessary to be removed within the 
specified limits as shown on the drawings, including allowable overdepth is 
as follows for each of the acceptance sections:

Acceptance     Station to    Req'd Dredging (CY)   Allowable  Total (cy)  
Section        Station        (33 ft. Depth)    Overdepth(1') Available

    1          0+600- 4+015           6,539          15,382     21,921
    2          4+015- 7+565             588           1,179      1,767      
    3          7+565-10+763           7,662           4,577     12,239
    4         10+763-13+582          11,241           8,110     19,351
    5         13+582-16+023           6,616           3,659     10,275 
    6         16+023-17+328          26,256           6,686     32,942 
    7         17+328-20+487          79,846          17,286     97,132
                              ______________________________________________
________________________
    
              Subtotals             138,748          56,879    195,627
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                             Req'd Dredging (CY)  Allowable   Total(cy)
                              (26 ft. Depth)     Overdepth(1')Available

    8         20+487-22+665          36,812           9,044     45,856  
              ______________________________________________________________
_________

              TOTALS                175,560          65,923    241,483

3.7   LIMIT OF DREDGING

3.7.1   General

The areas to be dredged are the contract limits as indicated on the 
Contract Drawings, as specified in the Special Clause entitled: "FINAL 
EXAMINATION AND ACCEPTANCE", and as defined by dredging prism indicated in 
the Paragraphs entitled: "OVERDEPTH AND SIDE SLOPES" and "MEASUREMENT AND 
PAYMENT".

3.7.2   Quantity Acceptance

The Contractor is responsible for completing all dredging requirements for  
each acceptance section prior to acceptance of the work by the Government.  
In any portion of an acceptance section, when the before dredging survey  
indicates dredging is required, the Contractor is responsible for removing  
any required material found to be remaining above the depth by the after  
dredging survey, unless such dredging is waived by the Contracting Officer. 
Material removed as a result of redredging within the dredging contour, 
will be paid for at the contract unit price and as determined by the 
quantity calculation resulting from the before dredging survey.  In any  
portion of an acceptance section, when the after dredging survey indicates 
dredging is required that was not indicated by the before dredging survey, 
the Contractor shall be responsible for removing such material to the 
required depth, unless waived by the Contracting Officer.  The Contractor 
will be paid for such work at the contract unit price and an additional 
quantity calculation will be made based on the after dredge survey, 
provided that the material is not determined by the Contracting Officer to 
be misplaced material. 

3.8   CONTRACTOR QUALITY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forms, 
and shall furnish signed copies thereof with the Daily Quality Control 
records required in Section 01400 CONTRACTOR QUALITY CONTROL to the 
Contracting Officer.  Copies of the Daily Report of Operations forms to be 
used are attached at the end of this section.  Further instructions on the 
preparation and submittal of the forms will be provided at the Pre-Dredging 
Coordination Meeting.

3.9   MEASUREMENT AND PAYMENT 

3.9.1   Mobilization and Demobilization 

All costs connected with the mobilization and demobilization of all of the 
Contractor's dredging plant and equipment will be paid for at the contract 
lump sum price for this item.  Sixty percent (60%) of the lump sum price 
will be paid to the Contractor upon completion of his mobilization at the 
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first work assignment area.  The remaining forty percent (40%) will be 
included in the final payment for work under this contract. 

In the event the Contracting Officer considers that the amount in this item 
(60%) which represents mobilization, does not bear a reasonable relation to 
the cost of the work in this contract, the Contracting Officer may require 
the Contractor to produce cost data to justify this portion of the bid. 
Failure to justify such price to the satisfaction of the Contracting 
Officer, will result in payment of actual mobilization costs, as determined 
by the Contracting Officer at the completion of mobilization, and payment 
of the remainder of this item in the final payment under this contract.  
The determination of the Contracting Officer is not subject to appeal. 

All costs connected with the mobilization and demobilization of the 
Contractor's dredging plant and equipment as defined below shall be 
included in the contract lump sum price for Bid Item No. 1, "Mobilization 
and Demobilization" as listed in the Bidding Schedule. 

   a.  Mobilization shall include all costs for operations accomplished 
prior to commencement of actual dredging operations; i.e., transfer of 
dredge, attendant plant, and equipment to site; initial installation of 
pipe; preparation of disposal area, including sluices, drainage structures 
and building of walkways; and other incidentals in advance of the actual 
dredging operations. 

   b.  Demobilization shall include general preparation for transfer of 
plant to its home or standby base, removal of pipelines, cleanup of 
disposal areas, and transfer of plant to its home or standby base.  

3.9.2   Disposal Area Costs

All costs in connection with the development and cleanup of disposal areas 
shall be included in the contract lump sum price for Bid Item No. 1 
"Mobilization and Demobilization", as listed in the Bidding Schedule.  
Maintenance of the disposal area, and effluent control shall be included in 
the contract unit price for Bid Item No. 2, "Removal & Satisfactory 
Disposal of Material".

3.9.3   Dredging 

The total amount of material removed and to be paid for under the contract, 
will be measured by the cubic yard in place.  Measurement of the number of 
cubic yards in place will be made by computing the volume between the 
bottom surface shown by soundings of the last survey made before dredging 
and the bottom surface shown by the soundings of surveys made as soon as 
practicable after the work specified in each acceptance section has been 
completed.  The volume for measurement shall include the material within 
the limits specified in the Paragraph entitled: "OVERDEPTH AND SIDE 
SLOPES", less any deductions that may be required for misplaced material as 
described in the Paragraph entitled: "DISPOSAL OF EXCAVATED MATERIAL".  The 
volume of material removed will be computed by using the average end area 
method.  Volume computations will be generated using all depths obtained by 
the single transducer sounding techniques or multi-transducer sweeps, or 
both, on the lines designated to obtain the average end areas.  All survey 
data used for volume computations will be available to the Contractor upon 
request.  Payment for dredging will be made at the contract unit price for 
Bid Item No. 2, "Removal and Satisfactory Disposal of Material" as listed 
in the Bidding Schedule. 
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3.9.3.1   Surveys for Acceptance 

The Contractor shall notify the Government of his need for acceptance 
surveys at least three days in advance of the date for each survey 
(Saturdays, Sundays and holidays are excluded), and shall confirm his need 
by telephone between 0730 and 0800 hours on the day of each survey by 
calling O & M Section at (Area Code 215) 656-6750. The Contractor shall 
schedule the before-dredging survey for an acceptance section within
2 weeks of the expected start date of dredging operations. Only one 
before-dredging survey will be provided for each acceptance section. The 
time for any redredging to remove shoals and for second and subsequent 
surveys in any acceptance section is the responsibility of the Contractor, 
and must be accomplished within the completion period. The Contractor may 
accompany the survey party to determine whether he at his own election will 
perform redredging. The Contracting Officer will notify the Contractor if 
any redredging is required. 

3.9.3.2   Existing Conditions

The drawings as listed under the Special Clause entitled: "CONTRACT 
DRAWINGS, MAPS AND SPECIFICATIONS" are believed to accurately represent 
conditions existing at the time indicated, but the depths shown thereon 
will be updated, as required, by soundings taken prior to the commencement 
of dredging.  Determination of quantities removed and the deductions made 
therefrom to determine quantities by place measurement to be paid in the 
area specified, after having once been made, will not be reopened, except 
on evidence of collusion, fraud, or obvious error.  

3.9.3.3   Hydrographic Survey Equipment 

Hydrographic surveys under this contract will be accomplished with the use 
of either laser, microwave or DGPS positioning equipment.  In addition, 
these surveys will be performed by single transducer sounding techniques or 
multi-transducer sweeps, or both.  Bottom soundings will be made by a 
survey fathometer operating on a frequency of 194-206 Khz.  The fathometer 
will be calibrated daily by the bar or ball check method or sound velocity 
profiler to account for variations of speed of sound in water.  

3.9.3.4   Partial Payment Quantity Determination 

Monthly partial payments will be based on acceptance sections completed as  
determined by soundings or sweepings taken behind the dredge by the 
Government survey party.

    -- End of Section -- 
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